Lee County Board Of County Commissioners Agenda Item Summary

Blue Sheet No. 20070673

1. ACTION REQUESTED/PURPOSE: Award B-07-20 COUNTY-WIDE MINOR PAVING & DRAINAGE, to all nine (9) responsive, responsible bidders meeting all bidding requirements: AEC, Inc., Ajax Paving Industries, Inc., APAC-Southeast, Better Roads Inc., Cougar Contracting Specialties, Gulf Paving, Inc., Neubert Construction Services, Pavement Management Inc., and Stevens & Layton, Inc., based on the individual unit prices provided by all bidders, for a total not-to-exceed annual contract amount of \$2,400,000.00, with an annual contract period of one (1) year. Also, authorize Chair to execute agreements on behalf of the Board upon receipt.

2. FUNDING SOURCE:

DOT: Fund - Transportation Capital Improvement; Program - Major Maintenance; Project - Road Resurface Rebuild Program

Parks & Recreation: Fund – General Fund; Program – Major Maintenance; Project – Countywide Paving Natural Resources: Fund: General Fund; Program: Major Maintenance Program; Project: Neighborhood Improvement Program

3. WHAT ACTION ACCOMPLISHES:

Provides the Department of Transportation, Parks & Recreation and Natural Resources with the availability of having nine (9) contractors to perform intersection improvements, drainage improvements and general roadway improvements based on an as-needed basis for a one-year period without going through the formal bidding process each time.

4. MANAGEMENT RECOMMENDATION: Approve

5.	Departmental Category	: 9. Trai	nsportation C	.9A	6. Meeting	Date: MAY 1 5 2007
7.	Agenda:	8. Requ	irement/Purpos	e: (specify)	9. Request	Initiated:
X	Consent		Statute		Commissio	oner
	Administrative		Ordinance		Departmen	nt Transportation
	Appeals	X	Admin. Code	AC-4-4	Division	
	Public		Other		By: _5	Scott Gilbertson, Director
	Walk-On				-	

10. Background:

The Department of Transportation submitted a request to Contracts Management to obtain bids for the annual County-Wide Minor Paving & Drainage. The anticipated cost of the project required the use of the formal advertised, seal bid procedures.

On the bidding deadline of April 19, 2007, Contracts received nine (9) bids. The bids have been reviewed by the Department of Transportation, and it is being recommended that award be made to all nine (9) responsive, responsible bidders meeting all bidding requirements: AEC, Inc., Ajax Paving Industries, Inc., Better Roads Inc., Cougar Contracting, Inc., Gulf Paving, Inc., Neubert Construction Services, Pavement Management Inc., and Stevens & Layton Inc.

-Continued on Page Two -

11. Review	w for Schedu	uling:						
Department Director	Purchasing or Contracts	Human Resources	Other	County Attorney		udget Services		County Manager/P.W. Director
4/150)	the yell	Ala		4/20		Sk Grants	Mgr.	X Munder_ 24-26-07
12. Comm	ission Actio Approve				THVED BY INTY ADMIN:	žose Š	ate/Anlo	7
	Deferred Denied				JNTY ADMIN		ime: :30pm	7
	Other			Z	7-30-67	AMERICANNA CONTRACTOR	orwarded To: 4/27/07 2:00 pm	AND DESCRIPTION OF THE PROPERTY OF THE PROPERT

Page Two Blue Sheet No. 200

In accordance with the bidding documents, the County can accept as many bids as they feel necessary to complete the County projects throughout the year. The County will issue a Notice to Proceed on individual projects with any or all of the nine (9) bidders. Lee County will issue purchase orders for each project. The total contract will not exceed \$2,400,000.00.

Funds will be available in the following accounts: 404683307

40468330700.506540 – (\$1,800,000.00) - DOT

40172200100.503190 - (\$ 350,000.00) - Parks & Recreation 40851400100.503490 - (\$ 250,000.00) - Natural Resources

Attachments: 1) Unit Price Bid Tab

2) Department Recommendation

ITEM	DESCRIPTION	EST. QTY	UNIT			I WING I I AVING BITA						
NO.				GULF PAVING	BETTER ROADS	PAVEMENT MAINTENANCE	COUGAR CONTRACTING	AJAX PAVING	STEVENS & LAYTON	APAC-SE	NEUBERT CONSTRUCTIO N SYSTEMS	AEC GENERAL
104-2	Staked Silt Fence	1-200	LF	\$10.00	\$11.50	\$10.00	\$6.00	\$1.15	\$1.60	\$1.05	\$3.00	\$2.10
104-3	Floating Turbidity Barrier	1-200	LF	\$20.00	\$15.00	\$100.00	\$15.00	\$8.75	\$11.75	\$13.50	\$10.00	\$8.75
110-1	Pavement Removal	1-200	SY	\$20.00	\$11.50	\$25.00	\$10.00	\$19.75	\$7.00	\$14.90	\$20.00	\$12.15
110-2	Curb and Gutter Removal	1-200	LF	\$10.00	\$9.20	\$20.00	\$8.00	\$19.75	\$6.00	\$13.60	\$10.00	\$8.50
110-3	Miscellaneous Concrete Removal	1-200	SY	\$25.00	\$9.20	\$20.00	\$10.00	\$19.75	\$10.00	\$17.45	\$20.00	\$10.50
110-4	(Separator) Existing Pipe Removal	1-200	LF	\$25.00	\$23.00	\$35.00	\$9.00	\$50.00	\$12.00	\$16.20	\$45.00	\$16.12
120-1	Roadway Excavation	1-200	SY	\$20.00	\$23.00	\$25.00	\$18.00	\$16.10	\$10.00	\$6.35	\$75.00	\$12.95
120-2	Embankment (Truckload)	1-200	CY	\$30.00	\$46.00	\$60.00	\$26.00	\$47.75	\$20.50	\$35.55	\$25.00	\$22.75
120-4	Swale Grading	1-200	LF	\$7.50	\$11.50	\$18.00	\$7.00	\$16.10	\$10.00	\$14.90	\$7.50	\$10.25
121-1	Flowable Fill	1-20	CY	\$110.00	\$230.00	\$350.00	\$145.00	\$323.70	\$268.00	\$432.00	\$250.00	\$175.00
160-1	Type "B" Stabilization	1-200	SY	\$10.00	\$11.50	\$25.00	\$9.00	\$22.35	\$7.00	\$39.60	\$15.00	\$8.10
160-2	Stabilized Subgrade	1-200	SY	\$10.00	\$11.50	\$25.00	\$6.00	\$16.10	\$8.00	\$59.60	\$15.00	\$7.80
230-1	Limerock Stabilized Base (6")	1-200	SY	\$20.00	\$34.50	\$45.00	\$18.00	\$27.90	\$11.25	\$50.50	\$12.50	\$18.57
230-2	Limerock Stabilized Base (8")	1-200	SY	\$22.50	\$46.00	\$50.00	\$24.00	\$30.75	\$16.30	\$48.40	\$17.50	\$20.98
280-2	Asphaltic Base Course - Type 3	1-200	TN	\$150.00	\$172.50	\$115.00	\$125.00	\$236.25	\$125.00	\$121.10	\$145.00	\$110.00
327-1	Milling (1")	1-200	SY	\$10.00	\$28.75	\$30.00	\$15.00	\$32.75	\$11.50	\$42.25	\$37.50	\$35.00
327-2	Milling (2")	1-200	SY	\$15.00	\$28.75	\$35.00	\$17.00	\$32.75	\$13.75	\$43.15	\$45.00	\$35.00
327-3	Milling (3")	1-200	SY	\$20.00	\$28.75	\$40.00	\$17.00	\$35.85	\$17.00	\$43.15	\$50.00	\$35.00
331-1	Type "III" Asphaltic Concrete	1-200	TN	\$150.00	\$172.50	\$125.00	\$125.00	\$220.45	\$132.50	\$134.65	\$155.00	\$120.00
333-1	Asphaltic Concrete Type "S-1"	1-200	TN	\$150.00	\$172.50	\$125.00	\$125.00	\$222.20	\$133.00	\$134.20	\$155.00	\$120.00
333-2	Asphaltic Concrete Type "S-2"	1-200	TN	\$250.00	\$172.50	\$125.00	\$125.00	\$228.10	\$221.00	\$121.85	\$155.00	\$110.00
333-3	Asphaltic Concrete Type "S-3"	1-200	TN	\$150.00	\$172.50	\$125.00	\$125.00	\$220.45	\$240.50	\$133.90	\$155.00	\$120.00
337-1	Asphalt Concrete (FC-4)	1-200	TN	\$250.00	\$172.50	\$155.00	\$130.00	\$249.90	\$140.50	\$139.20	\$315.00	\$127.00
339-1	Miscellaneous Asphalt Pavement	1-200	TN	\$150.00	\$172.50	\$250.00	\$135.00	\$270.30	\$219.50	\$234.00	\$315.00	\$200.00
400-1	Miscellaneous Concrete - Class I	1-20	CY	\$110.00	\$230.00	\$550.00	\$125.00	\$562.50	\$614.00	\$486.00	\$500.00	\$500.00
400-2	Miscellaneous Concrete - Class II	1-20	CY	\$110.00	\$287.50	\$650.00	\$160.00	\$625.00	\$718.00	\$486.00	\$600.00	\$500.00
400-3	Miscellaneous Concrete - Class I	1-25	SY	\$110.00	\$230.00	\$150.00	\$35.00	\$125.00	\$55.70	\$108.00	\$50.00	\$175.00
430-1	15" RCP CD - Class III	1-200	LF	\$60.00	\$57.50	\$60.00	\$58.00	\$57.50	\$43.00	\$37.65	\$37.50	\$36.00
430-2	18" RCP CD - Class III	1-200	LF	\$70.00	\$69.00	\$70.00	\$65.00	\$80.00	\$53.50	\$46.65	\$80.00	\$42.50
430-3	24" RCP CD - Class III	1-200	LF	\$80.00	\$80.50	\$88.00	\$78.00	\$111.25	\$66.75	\$61.30	\$120.00	\$61.15
430-4	30" RCP CD - Class III	1-200	LF	\$125.00	\$92.00	\$102.00	\$95.00	\$147.50	\$82.50	\$78.25	\$170.00	\$83.75
430-5	36" RCP CD - Class III	1-200	LF	\$150.00	\$103.50	\$120.00	\$110.00	\$200.00	\$108.00	\$110.50	\$235.00	\$102.00
430-6	48" RCP CD - Class III	1-200	LF	\$250.00	\$115.00	\$220.00	\$150.00	\$318.75	\$142.00	\$153.80	\$375.00	\$156.75
430-7	12" x 18" RCP - CD	1-200	LF	\$70.00	\$69.00	\$60.00	\$60.00	\$90.00	\$56.00	\$51.35	\$80.00	\$43.40
430-8	14" x 23" RCP - CD	1-200	LF	\$80.00	\$80.50	\$71.00	\$75.00	\$150.00	\$64.00	\$58.05	\$95.00	\$46.00
430-9	19" x 30" RCP - CD	1-200	LF	\$100.00	\$92.00	\$92.00	\$95.00	\$210.00	\$82.00	\$77.30	\$145.00	\$59.50
430-10	38" x 60" RCP - CD	1-200	LF	\$200.00	\$115.00	\$220.00	\$150.00	\$318.75	\$200.00	\$216.95	\$500.00	\$167.40
430-11	43" x 68" RCP - CD	1-200	LF	\$400.00	\$172.50	\$250.00	\$175.00	\$412.50	\$255.00	\$274.75	\$645.00	\$202.00
430-12	48" x 76" RCP - CD	1-200	LF	\$500.00	\$230.00	\$400.00	\$200.00	\$937.50	\$305.00	\$329.90	\$750.00	\$241.00
430-23	15" ADS	1-200	LF	\$40.00	\$57.50	\$53.00	\$48.00	\$50.00	\$37.00	\$34.30	\$37.50	\$28.00
430-24	18" ADS	1-200	LF	\$50.00	\$69.00	\$58.00	\$53.00	\$78.75	\$45.00	\$42.25	\$80.00	\$34.70
430-25	24" ADS	1-200	LF	\$80.00	\$80.50	\$68.00	\$58.00	\$106.25	\$58.00	\$60.15	\$120.00	\$44.00
430-26	30" ADS	1-200	LF	\$120.00	\$92.00	\$90.00	\$68.00	\$200.00	\$76.50	\$77.10	\$170.00	\$64.56
430-27	48" ADS	1-200	LF	\$250.00	\$103.50	\$220.00	\$75.00	\$287.50	\$141.50	\$152.65	\$375.00	\$106.70
515-1	Pipe Handrail (Aluminum)	1-20	LF	\$85.00	\$172.50	\$250.00	\$85.00	\$187.50	\$85.00	\$162.00	\$225.00	\$90.00
L	l	1				1	J		·		•	

ITEM	DESCRIPTION	EST. QTY	UNIT	1		IDE MINOR PAVING DRA	I I I I I I I I I I I I I I I I I I I					
NO.				GULF PAVING	BETTER ROADS	PAVEMENT MAINTENANCE	COUGAR CONTRACTING	AJAX PAVING	STEVENS & LAYTON	APAC-SE	NEUBERT CONSTRUCTIO N SYSTEMS	AEC GENERAL
520-1	Type "A" Curb	1-200	LF	\$20.00	\$46.00	\$50.00	\$25.00	\$75.00	\$34.00	\$64.80		\$25.00
520-2	Type "B" Curb	1-200	LF	\$20.00	\$46.00	\$45.00	\$25.00	\$75.00	\$38.50	\$64.80	\$25.00	\$25.00
520-3	Type "D" Curb	1-200	LF	\$20.00	\$46.00	\$45.00	\$25.00	\$75.00	\$38.50	\$64.80	\$25.00	\$25.00
520-4	Type "E" Curb	1-200	LF	\$20.00	\$46.00	\$60.00	\$26.00	\$75.00	\$41.25	\$64.80	\$45.00	\$25.00
520-5	Type "F" Curb	1-200	LF	\$20.00	\$46.00	\$60.00	\$28.00	\$75.00	\$38.25	\$64.80	\$35.00	\$25.00
520-6	Traffic Separator	1-200	SY	\$50.00	\$115.00	\$115.00	\$42.00	\$450.00	\$188.00	\$388.80	\$45.00	\$80.00
522-1	Concrete Sidewalk - (4" thickness)	1-200	SY	\$50.00	\$86.25	\$80.00	\$36.00	\$101.25	\$55.00	\$87.50	\$45.00	\$52.50
522-2	Concrete Sidewalk - (6" thickness)	1-200	SY	\$25.00	\$97.75	\$90.00	\$55.00	\$140.65	\$71.50	\$121.50	\$67.50	\$65.00
527-1	Detectable Warnings on Walking Surfaces	1-25	SF	\$100.00	\$75.00	\$50.00	\$50.00	\$37.50	\$82.50	\$108.00	\$50.00	\$90.00
530-1	Rip Rap	1-75	TN	\$50.00	\$175.00	\$20.00	\$75.00	\$187.50	\$110.00	\$118.55	\$300.00	\$135.00
536-1	Guardrail	1-20	LF	\$85.00	\$115.00	\$100.00	\$50.00	\$125.00	\$95.00	\$81.00	\$200.00	\$100.00
536-2	Guardrail - Double Sided	1-20	LF	\$100.00	\$115.00	\$200.00	\$75.00	\$187.50	\$145.00	\$97.20	\$300.00	\$200.00
536-3	Guardrail Removal	1-20	LF	\$20.00	\$28.75	\$100.00	\$8.00	\$31.25	\$10.00	\$16.20	\$25.00	\$15.04
538-1	Guardrail Resetting	1-20	LF	\$50.00	\$115.00	\$300.00	\$30.00	\$100.00	\$40.00	\$54.00	\$100.00	\$40.00
570-1	Seeding/Mulching	1-200	SY	\$3.00	\$5.75	\$10.00	\$2.70	\$8.75	\$1.15	\$1.60	\$3.00	\$2.25
575-1	Sodding	1-200	SY	\$8.00	\$11.50	\$20.00	\$7.00	\$8.75	\$2.20	\$3.35	\$5.00	\$4.55
700-1	Relocate Existing Sign (one post)	1-20	EA	\$150.00	\$115.00	\$250.00	\$25.00	\$62.50	\$150.00	\$81.00	\$60.00	\$90.00
700-2	Relocate Existing Sign (two post)	1-20	EA	\$200.00	\$1,725.00	\$500.00	\$35.00	\$156.25	\$300.00	\$162.00	\$160.00	\$250.00
700-3	Remove Existing Sign (one post)	1-20	EA	\$75.00	\$57.50	\$250.00	\$20.00	\$37.50	\$75.00	\$32.40	\$35.00	\$36.00
700-4	Remove Existing Sign (two post)	1-20	EA	\$100.00	\$862.50	\$500.00	\$30.00	\$75.00	\$125.00	\$64.80	\$75.00	\$95.00
706-1	Reflective Pavement Markers	1-20	EA	\$20.00	\$10.00	\$20.00	\$6.00	\$6.25	\$6.25	\$5.40	\$6.00	\$5.50
710-1	(RPM's) 6" Solid Traffic Stripe (paint)	1-200	LF	\$2.50	\$2.30	\$4.00	\$3.00	\$0.25	\$0.25	\$0.22	\$0.25	\$0.50
710-2	12" Solid Traffic Stripe (paint)	1-200	LF	\$5.00	\$3.45	\$6.00	\$2.50	\$1.05	\$1.06	\$0.90	\$1.10	\$1.10
710-3	18" Solid Traffic Stripe (paint)	1-200	LF	\$10.00	\$4.60	\$8.00	\$3.00	\$1.55	\$1.56	\$1.35	\$1.50	\$1.60
710-4	24" Solid Traffic Stripe (paint)	1-200	LF	\$15.00	\$5.75	\$10.00	\$3.00	\$1.90	\$1.88	\$1.60	\$1.95	\$1.95
710-5	6" Skip Traffic Stripe (paint)	1-200	LF	\$2.50	\$2.30	\$4.00	\$3.00	\$0.20	\$0.19	\$0.16	\$0.25	\$0.65
711-1	6" Skip Traffic Stripe/Extru.	1-200	LF	\$5.00	\$4.60	\$8.00	\$3.50	\$0.55	\$0.56	\$0.50	\$0.65	\$1.15
711-2	Thermo. 6" Dotted Guide Lines/Extru.	1-200	LF	\$5.00	\$3.45	\$6.00	\$2.50	\$0.90	\$0.88	\$0.75	\$0.90	\$1.55
711-3	Thermo. 6" Solid Stripe/Extru. Thermo.	1-200	LF	\$5.00	\$3.45	\$6.00	\$3.50	\$0.90	\$0.88	\$0.75	\$0.95	\$2.00
711-4	12" Solid Stripe/Extru.Thermo.	1-200	LF	\$10.00	\$5.75	\$10.00	\$4.00	\$1.90	\$1.88	\$1.60	\$1.80	\$3.00
711-5	18" Solid Stripe/Extru. Thermo.	1-200	LF	\$20.00	\$11.50	\$10.00	\$5.00	\$3.75	\$3.75	\$3.25	\$3.75	\$3.60
711-6	24" Solid Stripe/Extru. Thermo.	1-200	LF	\$30.00	\$17.25	\$20.00	\$6.00	\$5.00	\$5.00	\$4.30	\$5.00	\$4.80
711-7	Remove Existing Pavement Markings	1-100	SF	\$10.00	\$15.00	\$20.00	\$10.00	\$3.15	\$3.15	\$1.50	\$3.00	\$3.50
104-2	Staked Silt Fence	201-500	LF	\$7.50	\$11.50	\$10.00	\$4.00	\$1.00	\$1.35	\$1.05	\$2.50	\$2.05
104-3	Floating Turbidity Barrier	201-500	LF	\$17.50	\$15.00	\$100.00	\$14.00	\$8.15	\$9.75	\$18.50	\$9.00	\$7.80
110-1	Pavement Removal	201-500	SY	\$15.00	\$11.50	\$9.50	\$8.00	\$10.95	\$5.00	\$12.65	\$13.50	\$6.48
110-2	Curb and Gutter Removal	201-500	LF	\$10.00	\$9.20	\$8.50	\$7.00	\$10.95	\$6.00	\$11.65	\$7.50	\$6.30
110-3	Miscellaneous Concrete Removal	201-500	SY	\$20.00	\$9.20	\$11.50	\$8.00	\$10.95	\$10.00	\$18.50	\$13.50	\$7.35
110-4	(Separator) Existing Pipe Removal	201-500	LF	\$20.00	\$23.00	\$17.00	\$8.00	\$50.00	\$10.00	\$10.80	\$25.00	\$13.00
120-1	Roadway Excavation	201-500	SY	\$15.00	\$23.00	\$13.50	\$18.00	\$10.00	\$8.00	\$10.25	\$45.00	\$8.40
120-2	Embankment (Truckload)	201-500	CY	\$30.00	\$46.00	\$50.00	\$24.00	\$27.95	\$19.60	\$71.70	\$15.00	\$17.70
120-4	Swale Grading	201-500	LF	\$5.00	\$11.50	\$9.50	\$6.00	\$10.00	\$8.00	\$14.90	\$6.00	\$4.95
121-1	Flowable Fill	21-50	CY	\$110.00	\$230.00	\$175.00	\$130.00	\$225.00	\$253.00	\$280.80	\$200.00	\$140.00
160-1	Type "B" Stabilization	201-500	SY	\$10.00	\$11.50	\$13.50	\$7.00	\$13.75	\$6.00	\$26.55	\$5.00	\$6.05
160-2	Stabilized Subgrade	201-500	SY	\$10.00	\$11.50	\$10.00	\$4.00	\$8.75	\$8.00	\$26.55	\$5.00	\$4.95
					<u> </u>	<u> </u>	1	<u> </u>	<u> </u>	l	l	L

ITEM NO.	DESCRIPTION	EST. QTY	UNIT	GULF PAVING	BETTER	PAVEMENT MAINTENANCE					NEUBERT	
		201.500	011				COUGAR CONTRACTING	AJAX PAVING	LAYTON	APAC-SE	CONSTRUCTIO N SYSTEMS	GENERAL
230-1	Limerock Stablized Base (8")	201-500	SY	\$17.50	\$34.50	\$25.00	\$20.00	\$21.90	\$14.50	\$30.80		\$17.21
230-2	Limerock Stablized Base (6")	201-500	SY	\$15.00	\$46.00	\$22.00	\$16.00	\$19.40	\$10.25	\$26.05		\$14.75
280-2	Asphaltic Base Course - Type 3	201-500	TN	\$140.00	\$172.50	\$98.00	\$95.00	\$150.00	\$120.00	\$113.25		\$110.00
327-1	Milling (1")	201-500	SY	\$8.00	\$28.75	\$15.00	\$12.00	\$16.25	\$8.00	\$17.45		\$13.50
327-2	Milling (2")	201-500	SY	\$13.00	\$28.75	\$17.00	\$14.00	\$16.25	\$10.00	\$19.95		\$13.50
327-3	Milling (3")	201-500	SY	\$17.50	\$28.75	\$19.00	\$16.00	\$16.25	\$11.00	\$18.85	\$23.75	\$13.50
331-1	Type III Asphaltic Concrete	201-500	TN	\$150.00	\$143.75	\$115.00	\$95.00	\$134.00	\$124.50	\$123.90	\$145.00	\$120.00
333-1	Asphaltic Concrete Type "S-1"	201-500	TN	\$150.00	\$143.75	\$115.00	\$95.00	\$135.70	\$123.25	\$123.90	\$145.00	\$120.00
333-2	Asphaltic Concrete Type "S-2"	201-500	TN	\$250.00	\$143.75	\$115.00	\$95.00	\$141.60	\$115.10	\$114.00	\$145.00	\$110.00
333-3	Asphaltic Concrete Type "S-3"	201-500	TN	\$150.00	\$143.75	\$115.00	\$95.00	\$134.00	\$124.00	\$12.70	\$145.00	\$120.00
337-1	Asphaltic Concrete (FC-4)	201-500	TN	\$250.00	\$143.75	\$250.00	\$105.00	\$154.55	\$134.40	\$132.50	\$315.00	\$127.00
339-1	Miscellaneous Asphalt Pavement	201-500	TN	\$150.00	\$143.75	\$250.00	\$125.00	\$266.75	\$218.80	\$233.45	\$315.00	\$200.00
400-1	Miscellaneous Concrete - Class I	21-50	CY	\$110.00	\$172.50	\$550.00	\$130.00	\$531.25	\$589.00	\$388.80	\$450.00	\$450.00
400-2	Miscellaneous Concrete - Class II	21-50	CY	\$110.00	\$230.00	\$600.00	\$130.00	\$562.50	\$642.50	\$432.00	\$550.00	\$450.00
400-3	Miscellaneous Concrete - Class I	26-50	SY	\$110.00	\$57.50	\$75.00	\$130.00	\$118.75	\$42.50	\$108.00	\$50.00	\$145.00
430-1	15" RCP CD - Class III	201-500	LF	\$50.00	\$57.50	\$70.00	\$50.00	\$57.50	\$37.80	\$35.45	\$50.00	\$29.00
430-2	18" RCP CD - Class III	201-500	LF	\$60.00	\$69.00	\$80.00	\$57.00	\$80.00	\$48.20	\$43.40	\$72.50	\$37.00
430-3	24" RCP CD - Class III	201-500	LF	\$75.00	\$80.50	\$90.00	\$65.00	\$111.25	\$61.75	\$59.15	\$110.00	\$50.90
430-4	30" RCP CD - Class III	201-500	LF	\$100.00	\$92.00	\$100.00	\$80.00	\$147.50	\$77.50	\$76.10	\$155.00	\$70.40
430-5	36" RCP CD - Class III	201-500	LF	\$135.00	\$103.50	\$150.00	\$75.00	\$200.00	\$102.50	\$107.40	\$215.00	\$92.80
430-6	48" RCP CD - Class III	201-500	LF	\$225.00	\$115.00	\$150.00	\$95.00	\$318.75	\$139.40	\$150.55	\$345.00	\$135.00
430-7	12" x 18" RCP - CD	201-500	LF	\$65.00	\$69.00	\$55.00	\$53.00	\$90.00	\$50.50	\$49.20	\$75.00	\$36.10
430-8	14" x 23" RCP - CD	201-500	LF	\$75.00	\$80.50	\$65.00	\$60.00	\$150.00	\$58.75	\$55.90	\$90.00	\$40.60
430-9	19" x 30" RCP - CD	201-500	LF	\$90.00	\$92.00	\$85.00	\$75.00	\$210.00	\$76.60	\$75.15	\$130.00	\$51.70
430-10	38" x 60" RCP - CD	201-500	LF	\$200.00	\$115.00	\$215.00	\$80.00	\$318.75	\$196.00	\$211.55	\$465.00	\$145.00
430-11	43" x 68" RCP - CD	201-500	LF	\$375.00	\$172.50	\$230.00	\$90.00	\$412.50	\$250.00	\$269.35	\$595.00	\$170.00
430-12	48" x 76" RCP - CD	201-500	LF	\$500.00	\$230.00	\$310.00	\$110.00	\$937.50	\$295.50	\$319.10	\$700.00	\$208.00
430-23	15" ADS	201-500	LF	\$40.00	\$57.50	\$48.50	\$45.00	\$50.00	\$33.80	\$32.15	\$50.00	\$26.31
430-24	18" ADS	201-500	LF	\$45.00	\$69.00	\$50.00	\$50.00	\$78.75	\$42.20	\$40.10	\$72.50	\$31.50
430-25	24" ADS	201-500	LF	\$75.00	\$80.50	\$58.50	\$60.00	\$106.25	\$55.70	\$56.90	\$110.00	\$41.70
430-26	30" ADS	201-500	LF	\$100.00	\$92.00	\$77.00	\$75.00	\$200.00	\$74.40	\$74.90	\$155.00	\$54.00
430-27	48" ADS	201-500	LF	\$225.00	\$103.50	\$200.00	\$80.00	\$287.50	\$132.40	\$147.25	\$345.00	\$89.00
515-1	Pipe Handrail (Aluminum)	21-50	LF	\$85.00	\$172.50	\$100.00	\$85.00	\$106.25	\$78.00	\$91.80	\$190.00	\$63.80
520-1	Type "A" Curb	201-500	LF	\$17.50	\$40.25	\$30.00	\$20.00	\$19.40	\$13.00	\$16.75	\$25.00	\$13.50
520-2	Type "B" Curb	201-500	LF	\$17.50	\$40.25	\$30.00	\$20.00	\$19.40	\$14.85	\$16.75	\$20.00	\$15.52
520-3	Type "D" Curb	201-500	LF	\$17.50	\$40.25	\$30.00	\$18.00	\$19.40	\$14.85	\$16.75	\$15.00	\$15.52
520-4	Type "E" Curb	201-500	LF	\$17.50	\$40.25	\$40.00	\$24.00	\$23.15	\$18.15	\$20.00	\$25.00	\$18.98
520-5	Type "F" Curb	201-500	LF	\$17.50	\$40.25	\$40.00	\$22.00	\$23.15	\$15.95	\$20.00	\$25.00	\$16.67
520-6	Traffic Separator	201-500	SY	\$40.00	\$103.50	\$100.00	\$45.00	\$73.15	\$52.80	\$63.20		\$55.20
522-1	Concrete Sidewalk - (4" thickness)	201-500	SY	\$40.00	\$74.75	\$50.00	\$36.00	\$32.65	\$28.20	\$59.20		\$28.20
522-2	Concrete Sidewalk - (6" thickness)	201-500	SY	\$45.00	\$86.25	\$70.00	\$54.00	\$42.75	\$39.60	\$36.95		\$39.60
	Detectable Warnings on Walking	26-50	SF	\$100.00	\$75.00	\$25.00	\$45.00	\$37.50	\$82.50	\$108.00		\$90.00
	Surfaces Rip Rap	76-150	TN	\$50.00	\$175.00	\$50.00	\$70.00	\$168.75	\$94.75	\$102.35		\$130.00
536-1	Guardrail	21-50	LF	\$85.00	\$115.00	\$100.00	\$45.00	\$93.75	\$95.00	\$75.60		\$75.00
536-2	Guardrail - Double Sided	21-50	LF	\$100.00	\$115.00	\$200.00	\$70.00	\$150.00	\$145.00	\$87.55		\$150.00
33,0-2	Camaran Double Olded	21-00		1		4.250.00	4.0.00	1.50.00	. 15.00	\$67.55	1	\$12.000

ITEM NO.	DESCRIPTION	EST. QTY	UNIT		BETTER ROADS	PAVEMENT MAINTENANCE			STEVENS &		NEUBERT CONSTRUCTIO	AEC
504.0	0 1 11 11 11	21.52					COUGAR	AJAX PAVING	LAYTON	APAC-SE	N SYSTEMS	GENERAL
536-3	Guardrail Removal	21-50	LF	\$10.00	\$23.00	\$25.00	\$5.00	\$25.00	\$10.00	\$12.85		\$11.35
538-1	Guardrail Resetting	21-50	LF	\$50.00	\$115.00	\$150.00	\$25.00	\$62.50	\$40.00	\$46.36		\$33.90
570-1	Seeding/Mulching	201-500	SY	\$2.00	\$5.75	\$5.00	\$1.00	\$5.00	\$0.90	\$0.75		\$1.00
575-1	Sodding	201-500	SY	\$5.00	\$11.50	\$10.00	\$3.50	\$5.00	\$1.70	\$2.55	\$5.00	\$2.75
700-1	Relocate Existing Sign (one post)	21-50	EA	\$150.00	\$115.00	\$250.00	\$15.00	\$62.50	\$100.00	\$54.00	\$60.00	\$60.00
700-2	Relocate Existing Sign (two post)	21-50	EA	\$200.00	\$1,725.00	\$500.00	\$15.00	\$156.25	\$200.00	\$135.00	\$160.00	\$225.00
700-3	Remove Existing Sign (one post)	21-50	EA	\$75.00	\$57.50	\$250.00	\$15.00	\$37.50	\$50.00	\$32.40	\$35.00	\$33.00
700-4	Remove Existing Sign (two post)	21-50	EA	\$100.00	\$862.50	\$250.00	\$15.00	\$75.00	\$70.00	\$64.80	\$75.00	\$66.00
706-1	Reflective Pavement Markings	21-50	EA	\$10.00	\$23.00	\$8.50	\$6.00	\$6.25	\$6.25	\$5.40	\$6.00	\$5.50
710-1	(RPM's) 6" Solid Traffic Stripe (paint)	201-500	LF	\$2.50	\$2.30	\$1.00	\$1.00	\$0.25	\$0.25	\$0.22	\$0.25	\$0.50
710-2	12" Solid Traffic Stripe (paint)	201-500	LF	\$5.00	\$3.45	\$3.00	\$3.00	\$1.05	\$1.06	\$0.92	\$1.10	\$1.10
710-3	18" Solid Traffic Stripe (paint)	201-500	LF	\$10.00	\$4.60	\$4.00	\$3.00	\$1.55	\$1.56	\$1.35	\$1.50	\$1.60
710-4	24" Solid Traffic Stripe (paint)	201-500	LF	\$15.00	\$5.75	\$5.00	\$3.50	\$1.90	\$1.88	\$1.60	\$1.95	\$1.95
710-5	6" Skip Traffic Stripe (paint)	201-500	LF	\$2.50	\$2.30	\$2.50	\$1.50	\$0.20	\$0.19	\$0.16	\$0.25	\$0.65
711-1	6" Skip Traffic Stripe/Extru.	201-500	LF	\$5.00	\$4.60	\$6.00	\$2.50	\$0.55	\$0.56	\$0.50	\$0.65	\$1.15
711-2	Thermo. 6" Dotted Guide Lines/Extru.	201-500	LF	\$5.00	\$3.45	\$8.00	\$2.50	\$0.90	\$0.88	\$0.75	\$0.90	\$1.55
711-3	Thermo. 6" Solid Traffic Stripe/Extru.	201-500	LF	\$5.00	\$3.45	\$8.00	\$2.50	\$0.90	\$0.88	\$0.75	\$0.95	\$1.40
711-4	Thermo.	201-500	LF	\$10.00	\$5.75	\$10.00	\$3.50	\$1.90	\$1.88	\$1.60	\$1.80	\$2.50
	18" Solid Stripe/Extru. Thermo.	201-500	LF	\$20.00	\$11.50	\$20.00	\$4.00	\$3.75	\$3.75	\$3.25		\$3.60
711-6	24" Solid Stripe/Extru. Thermo.	201-500	LF	\$30.00	\$17.25	\$30.00	\$4.00	\$5.00	\$5.00	\$4.30	\$5.00	\$4.80
711-7	Remove Existing Pavement Staked Silt Fence	101-300 501-1000+	SF LF	\$10.00 \$5.00	\$15.00 \$11.50	\$25.00 \$10.00	\$10.00 \$3.00	\$3.15 \$1.00	\$3.13 \$1.00	\$2.55 \$1.05		\$3.10 \$1.65
104-2												
104-3	Floating Turbidity Barrier	501-1000+	LF	\$15.00	\$15.00	\$100.00	\$14.00	\$8.15	\$7.14	\$13.50	\$9.00	\$7.80
101-1	Pavement Removal	501-1000+	SY	\$15.00	\$9.20	\$10.00	\$5.00	\$10.95	\$4.00	\$29.60	\$8.00	\$7.75
110-2	Curb and Gutter Removal	501-1000+	LF	\$10.00	\$9.20	\$10.00	\$5.00	\$9.70	\$5.00	\$13.60	\$5.00	\$5.50
110-3	Miscellaneous Concrete Removal	501-1000+	SY	\$20.00	\$9.20	\$25.00	\$7.00	\$9.70	\$8.00	\$17.45	\$8.00	\$6.50
110-4	(Separator) Existing Pipe Removal	501-1000+	LF	\$20.00	\$17.25	\$20.00	\$6.00	\$50.00	\$10.00	\$10.80	\$20.00	\$11.50
120-1	Roadway Excavation	501-1000+	SY	\$15.00	\$17.25	\$13.50	\$10.00	\$8.75	\$7.00	\$6.70	\$25.00	\$6.60
120-2	Embankment (truckload)	501-1000+	CY	\$25.00	\$34.50	\$60.00	\$19.00	\$25.00	\$17.60	\$73.85	\$12.50	\$16.10
120-4	Swale Grading	501-1000+	LF	\$5.00	\$11.50	\$8.50	\$5.00	\$8.75	\$7.00	\$14.90	\$4.00	\$4.25
121-1	Flowable Fill	51-100+	CY	\$110.00	\$230.00	\$250.00	\$130.00	\$218.75	\$232.70	\$324.00	\$175.00	\$125.00
160-1	Type "B" Stabilization	501-1000+	SY	\$10.00	\$8.65	\$10.00	\$6.00	\$9.40	\$4.60	\$18.90	\$3.75	\$5.10
	Stabilized Subgrade	501-1000+	SY	\$10.00	\$8.65	\$10.00	\$5.00	\$8.15	\$4.80	\$18.90		\$4.25
230-1	Limerock Stabilized Base (8")	501-1000+	SY	\$17.50	\$28.75	\$20.00	\$16.00	\$17.20	\$13.00	\$25.75		\$14.45
230-2	Limerock Stabilized Base (6")	501-1000+	SY	\$15.00	\$23.00	\$15.00	\$13.00	\$15.30	\$10.00	\$23.45	<u> </u>	\$12.02
280-2	Asphaltic Base Course - Type 3	501-1000+	TN	\$125.00	\$143.75	\$100.00	\$90.00	\$122.65	\$126.30	\$123.65		\$105.00
	Milling (1")	501-1000+	SY	\$7.00	\$23.00	\$9.50	\$7.00	\$7.50	\$5.50	\$42.25		\$9.50
327-2	Milling (2")	501-1000+	SY	\$12.00	\$23.00	\$10.50	\$8.00	\$7.50	\$7.70	\$42.25		\$9.50
	Milling (3")	501-1000+	SY	\$15.00	\$23.00	\$11.50	\$9.00	\$7.50	\$9.90	\$43.15		\$9.50
331-1	Type III Asphaltic Concrete	501-1000+	TN	\$125.00	\$115.00	\$115.00	\$90.00	\$102.20	\$133.00	\$134.20		\$110.00
333-1	Asphaltic Concrete Type "S-1"	501-1000+	TN	\$125.00	\$115.00	\$115.00	\$90.00	\$103.95	\$131.70	\$133.00		\$110.00
333-2	Asphaltic Concrete Type "S-2"	501-1000+	TN	\$250.00	\$115.00	\$115.00	\$90.00	\$109.85	\$132.30	\$133.75	\$145.00	\$105.00
333-3	Asphaltic Concrete Type "S-3"	501-1000+	TN	\$125.00	\$115.00	\$115.00	\$90.00	\$102.20	\$132.20	\$133.45	\$145.00	\$110.00
337-1	Asphaltic Concrete (FC-4)	501-1000+	TN	\$250.00	\$115.00	\$175.00	\$100.00	\$116.30	\$140.00	\$138.75	\$225.00	\$117.00
339-1	Miscellaneous Asphalt Pavement	501-1000+	TN	\$125.00	\$115.00	\$175.00	\$120.00	\$265.55	\$219.00	\$233.45	\$225.00	\$200.00
400-1	Miscellaneous Concrete - Class I	51-100+	CY	\$110.00	\$172.50	\$500.00	\$115.00	\$500.00	\$406.50	\$345.60	\$450.00	\$400.00
L	<u> </u>	1	L	1	L	1	L	L	1	l		

ITEM NO.	DESCRIPTION	EST. QTY	UNIT			PAVEMENT		-			NEUBERT	
				GULF PAVING		MAINTENANCE	COUGAR CONTRACTING	AJAX PAVING	STEVENS & LAYTON	APAC-SE	CONSTRUCTIO N SYSTEMS	GENERAL
400-2	Miscellaneous Concrete - Class II	51-100+	CY	\$110.00	\$230.00	\$600.00	\$125.00	\$531.25	\$617.50	\$334.80	\$550.00	\$400.00
	Miscellaneous Concrete - Class I	51-75+	SY	\$110.00	\$172.50	\$100.00	\$95.00	\$112.50	\$42.70	\$108.00	\$50.00	\$120.00
430-1	15" RCP - CD Class III	501-1000+	LF	\$45.00	\$57.50	\$50.00	\$38.00	\$57.50	\$32.80	\$33.30	\$35.00	\$27.50
430-2	18" RCP - CD Class III	501-1000+	LF	\$55.00	\$69.00	\$60.00	\$40.00	\$80.00	\$43.20	\$41.25	\$50.00	\$33.00
430-3	24" RCP - CD Class III	501-1000+	LF	\$70.00	\$80.50	\$70.00	\$45.00	\$111.25	\$58.75	\$56.95	\$75.00	\$45.00
430-4	30" RCP - CD Class III	501-1000+	LF	\$90.00	\$92.00	\$90.00	\$50.00	\$147.50	\$72.45	\$73.95	\$105.00	\$62.00
430-5	36" RCP CD - Class III	501-1000+	LF	\$115.00	\$103.50	\$150.00	\$55.00	\$200.00	\$97.50	\$105.20	\$145.00	\$83.00
430-6	48" RCP CD - Class III	501-1000+	LF	\$200.00	\$115.00	\$160.00	\$65.00	\$318.75	\$137.40	\$148.40	\$230.00	\$130.00
430-7	12" x 18" RCP - CD	501-1000+	LF	\$60.00	\$69.00	\$60.00	\$42.00	\$90.00	\$45.50	\$47.00	\$50.00	\$33.25
430-8	14" x 23" RCP - CD	501-1000+	LF	\$70.00	\$80.50	\$68.00	\$50.00	\$150.00	\$53.75	\$53.75	\$60.00	\$37.50
430-9	19" x 30" RCP - CD	501-1000+	LF	\$80.00	\$92.00	\$90.00	\$50.00	\$210.00	\$74.60	\$73.00	\$90.00	\$44.75
430-10	38" x 60" RCP - CD	501-1000+	LF	\$125.00	\$115.00	\$210.00	\$62.00	\$318.75	\$196.00	\$208.30	\$310.00	\$140.00
430-11	43" x 68" RCP - CD	501-1000+	LF	\$320.00	\$172.50	\$235.00	\$68.00	\$412.50	\$246.50	\$266.10	\$395.00	\$160.00
430-12	48" x 76" RCP - CD	501-1000+	LF	\$450.00	\$230.00	\$320.00	\$75.00	\$937.50	\$290.40	\$313.70	\$465.00	\$200.00
430-23	15" ADS	501-1000+	LF	\$40.00	\$57.50	\$56.00	\$35.00	\$50.00	\$29.80	\$30.00	\$35.00	\$23.50
430-24	18" ADS	501-1000+	LF	\$45.00	\$69.00	\$61.00	\$35.00	\$78.75	\$39.20	\$37.95	\$50.00	\$28.25
430-25	24" ADS	501-1000+	LF	\$75.00	\$80.50	\$65.00	\$40.00	\$106.25	\$55.70	\$54.75	\$75.00	\$34.00
430-26	30" ADS	501-1000+	LF	\$100.00	\$92.00	\$97.00	\$50.00	\$200.00	\$68.40	\$71.70	\$105.00	\$49.00
430-27	48" ADS	501-1000+	LF	\$225.00	\$172.50	\$200.00	\$65.00	\$287.50	\$131.40	\$141.85	\$230.00	\$85.00
515-1	Pipe Handrail (Aluminum)	51-100+	LF	\$85.00	\$143.75	\$125.00	\$55.00	\$68.75	\$70.00	\$81.00	\$137.50	\$52.40
520-1	Type "A" Curb	501-1000+	LF	\$15.00	\$34.50	\$30.00	\$15.00	\$16.90	\$13.00	\$14.60	\$25.00	\$12.93
520-2	Type "B" Curb	501-1000+	LF	\$15.00	\$34.50	\$30.00	\$15.00	\$16.90	\$14.85	\$14.60	\$20.00	\$14.85
520-3	Type "D" Curb	501-1000+	LF	\$15.00	\$34.50	\$30.00	\$14.00	\$16.90	\$14.85	\$14.60	\$15.00	\$14.85
520-4	Type "E" Curb	501-1000+	LF	\$15.00	\$34.50	\$40.00	\$13.00	\$21.90	\$18.15	\$18.90	\$25.00	\$18.15
520-5	Type "F" Curb	501-1000+	LF	\$15.00	\$34.50	\$40.00	\$13.00	\$21.90	\$16.00	\$18.90	\$25.00	\$15.95
520-6	Traffic Separator	501-1000+	SY	\$40.00	\$103.50	\$100.00	\$40.00	\$73.15	\$52.80	\$63.20	\$40.00	\$52.80
522-1	Concrete Sidewalk (4" thickness)	501-1000+	SY	\$30.00	\$63.25	\$50.00	\$5.00	\$30.95	\$28.22	\$26.75	\$35.00	\$28.20
522-2	Concrete Sidewalk (6" thickness)	501-1000+	SY	\$40.00	\$74.75	\$65.00	\$52.00	\$39.95	\$39.60	\$34.50	\$55.00	\$39.60
527-1	Detectable Warnings on Walking	51-75+	SF	\$100.00	\$75.00	\$25.00	\$35.00	\$37.50	\$82.50	\$108.00	\$50.00	\$90.00
530-1	Rip Rap	151-225+	TN	\$50.00	\$175.00	\$50.00	\$65.00	\$112.50	\$84.75	\$91.55	\$225.00	\$117.50
536-1	Guardrail	51-100+	LF	\$85.00	\$57.50	\$100.00	\$32.00	\$37.50	\$83.00	\$54.00	\$100.00	\$50.00
536-2	Guardrail - Double Sided	51-100+	LF	\$100.00	\$57.50	\$200.00	\$55.00	\$68.75	\$122.00	\$75.60	\$150.00	\$100.00
536-3	Guardrail Removal	51-100+	LF	\$10.00	\$17.25	\$25.00	\$5.00	\$12.50	\$10.00	\$10.80	\$25.00	\$10.20
538-1	Guardrail Resetting	51-100+	LF	\$50.00	\$57.50	\$130.00	\$20.00	\$31.25	\$35.00	\$70.20	\$100.00	\$26.85
570-1	Seeding/Mulching	501-1000+	SY	\$1.50	\$3.45	\$10.00	\$0.75	\$4.40	\$0.65	\$0.25	\$3.00	\$0.90
575-1	Sodding	501-1000+	SY	\$4.00	\$5.75	\$20.00	\$2.50	\$4.40	\$1.55	\$2.00	\$5.00	\$1.95
700-1	Relocate Existing Sign (one post)	51-100+	EA	\$125.00	\$115.00	\$250.00	\$15.00	\$62.50	\$85.00	\$54.00	\$60.00	\$60.00
700-2	Relocate Existing Sign (two post)	51-100+	EA	\$150.00	\$575.00	\$500.00	\$15.00	\$62.50	\$150.00	\$54.00	\$160.00	\$225.00
700-3	Remove Existing Sign (one post)	51-100+	EA	\$75.00	\$28.75	\$250.00	\$5.00	\$37.50	\$50.00	\$32.40	\$35.00	\$33.00
700-4	Remove Existing Sign (two post)	51-100+	EA	\$100.00	\$575.00	\$250.00	\$6.00	\$75.00	\$70.00	\$64.80	\$75.00	\$66.00
706-1	Reflective Pavement Markers	51-100+	EA	\$10.00	\$11.50	\$8.50	\$5.50	\$6.25	\$6.00	\$5.40	\$6.00	\$5.50
710-1	(RPM's) 6" Solid Traffic Stripe (paint)	501-1000+	LF	\$2.50	\$1.15	\$4.00	\$1.00	\$0.25	\$0.23	\$0.22	\$0.25	\$0.50
710-2	12" Solid Traffic Stripe (paint)	501-1000+	LF	\$5.00	\$1.75	\$6.00	\$2.00	\$1.05	\$0.95	\$0.90		\$1.10
710-3	18" Solid Traffic Stripe (paint)	501-1000+	LF	\$10.00	\$2.30	\$8.00	\$3.00	\$1.55	\$1.40	\$1.35		\$1.60
710-4	24" Solid Traffic Stripe (paint)	501-1000+	LF	\$15.00	\$3.45	\$10.00	\$3.00	\$1.90	\$1.70	\$1.60		\$1.95
L	Solid Traine Stripe (punit)			1							<u></u>	<u> </u>

ITEM	DESCRIPTION	EST. QTY	UNIT	B-0	7-20 COON11-W	IDE MINOR PAVING DRA	NAGE ONLI PAICE TAE		1			
NO.	2200.33			GULF PAVING	BETTER ROADS	PAVEMENT MAINTENANCE	COUGAR CONTRACTING	AJAX PAVING	STEVENS & LAYTON	APAC-SE	NEUBERT CONSTRUCTIO N SYSTEMS	AEC GENERAL
710-5	6" Skip Traffic Stripe (paint)	501-1000+	LF	\$2.50	\$2.30	\$4.00	\$1.00	\$0.20	\$0.17	\$0.16	\$0.25	\$0.65
711-1	6" Skip Traffic Stripe/Extru. Thermo.	501-1000+	LF	\$5.00	\$4.60	\$8.00	\$3.00	\$0.55	\$0.50	\$0.50	\$0.65	\$1.15
711-2	6" Dotted Guide Lines/Extru.	501-1000+	LF	\$5.00	\$3.45	\$6.00	\$3.00	\$0.90	\$0.79	\$0.75	\$0.90	\$1.55
711-3	Thermo. 6" Solid Stripe/Extru. Thermo.	501-1000+	LF	\$5.00	\$3.45	\$6.00	\$3.00	\$0.90	\$0.79	\$0.75	\$0.95	\$1.40
711-4	12" Solid Stripe/Extru. Thermo.	501-1000+	LF	\$10.00	\$5.75	\$10.00	\$3.50	\$1.90	\$1.70	\$1.60	\$1.80	\$2.50
711-5	18" Solid Stripe/Extru. Thermo.	501-1000+	LF	\$20.00	\$5.75	\$20.00	\$3.50	\$3.75	\$3.40	\$3.25	\$3.75	\$3.60
711-6	24" Solid Stripe/Extru. Thermo.	501-1000+	LF	\$30.00	\$11.50	\$30.00	\$4.00	\$5.00	\$4.50	\$4.15	\$5.00	\$4.80
711-7	Remove Existing Pavement	301-500+	SF	\$10.00	\$5.75	\$25.00	\$8.00	\$3.15	\$2.80	\$2.70	\$3.00	\$3.10
104-1	Markings Baled Hay or Straw	1	EA	\$10.00	\$25.00	\$500.00	\$15.00	\$12.50	\$13.70	\$12.95	\$25.00	\$12.00
110-5	Clearing and Grubbing	1	AC	\$10,000.00	\$11,500.00	\$30,000.00	\$6,500.00	\$12,500.00	\$6,160.00	\$18,296.00	\$4,500.00	\$5,500.00
425-1	Adjusting Manholes	1	EA	\$1,000.00	\$862.50	\$1,500.00	\$1,000.00	\$3,125.00	\$614.00	\$546.60	\$250.00	\$750.00
425-2	Adjusting Valve Boxes	1	EA	\$750.00	\$172.50	\$400.00	\$125.00	\$93.75	\$204.00	\$280.80	\$125.00	\$350.00
425-3	Adjusting Inlets	1	EA	\$1,000.00	\$2,875.00	\$5,000.00	\$2,500.00	\$4,625.00	\$610.00	\$864.00	\$1,500.00	\$1,350.00
425-4	Inlets - (Curb) (Type P-3)	1	EA	\$5,000.00	\$7,475.00	\$7,000.00	\$5,200.00	\$6,500.00	\$6,066.00	\$5,286.60	\$4,500.00	\$4,500.00
425-5	Inlets - (Curb) (Type P-5)	1	EA	\$5,000.00	\$7,475.00	\$10,000.00	\$5,200.00	\$7,345.00	\$4,196.00	\$4,198.00	\$3,500.00	\$4,100.00
425-6	Inlets - (Curb) (Type P-6)	1	EA	\$5,000.00	\$7,475.00	\$10,000.00	\$5,200.00	\$9,155.00	\$5,245.00	\$5,543.00	\$4,500.00	\$4,500.00
425-7	Inlets - (DT BOT) (Type C)	1	EA	\$1,500.00	\$2,875.00	\$5,500.00	\$2,300.00	\$5,250.00	\$1,970.00	\$2,132.00	\$2,000.00	\$1,750.00
425-8	Inlets - (DT BOT) (Type D)	I	EA	\$2,500.00	\$2,875.00	\$5,500.00	\$2,700.00	\$9,250.00	\$2,384.00	\$2,559.00	\$3,000.00	\$2,035.00
425-9	Inlets - (DT BOT) (Type E)	1	EA	\$3,500.00	\$2,875.00	\$8,000.00	\$3,000.00	\$10,375.00	\$3,226.00	\$3,838.00	\$4,000.00	\$2,500.00
425-10	Capping Existing P-4 Inlet(s)	1	EA	\$2,500.00	\$2,875.00	\$6,000.00	\$2,000.00	\$3,375.00	\$767.50	\$1,706.00	\$1,500.00	\$1,650.00
430-13	15" MES	1	EA	\$450.00	\$1,150.00	\$1,500.00	\$850.00	\$1,915.00	\$739.00	\$607.00	\$850.00	\$650.00
430-14	18" MES	1	EA	\$550.00	\$1,725.00	\$2,000.00	\$1,000.00	\$1,980.00	\$829.00	\$699.00	\$1,000.00	\$750.00
430-15	24" MES	1	EA	\$750.00	\$2,300.00	\$2,500.00	\$1,000.00	\$2,190.00	\$1,003.00	\$905.00	\$1,500.00	\$900.00
430-16	30" MES	1	EA	\$1,250.00	\$2,875.00	\$3,000.00	\$1,100.00	\$3,565.00	\$1,442.00	\$4,352.00	\$2,500.00	\$1,300.00
430-17	36" MES	1	EA	\$2,500.00	\$3,450.00	\$5,000.00	\$1,800.00	\$3,720.00	\$2,277.00	\$5,347.00	\$3,000.00	\$1,900.00
430-18	48" MES	1	EA	\$5,000.00	\$4,600.00	\$8,000.00	\$2,000.00	\$4,020.00	\$4,275.00	\$7,288.00	\$4,000.00	\$2,400.00
430-19	12" x 18" MES	1	EA	\$450.00	\$2,300.00	\$2,500.00	\$900.00	\$1,875.00	\$903.00	\$724.00	\$900.00	\$650.00
430-20	38" x 60" MES	1	EA	\$5,000.00	\$4,600.00	\$2,500.00	\$2,000.00	\$7,150.00	\$4,946.00	\$7,020.00	\$5,000.00	\$2,600.00
430-21	43" x 68" MES	1	EA	\$7,500.00	\$5,750.00	\$3,000.00	\$2,300.00	\$8,480.00	\$5,824.00	\$8,600.00	\$5,500.00	\$3,100.00
430-22	48" x 76" MES	1	EA	\$10,000.00	\$8,625.00	\$4,000.00	\$3,000.00	\$10,470.00	\$7,794.00	\$11,284.00	\$6,500.00	\$3,500.00
430-28	14" x 23" MES	1	EA	\$550.00	\$2,875.00	\$2,500.00	\$1,000.00	\$150.00	\$1,003.00	\$827.00	\$1,000.00	\$725.00
430-29	19" x 39" MES	1	EA	\$750.00	\$2,875.00	\$2,500.00	\$1,000.00	\$210.00	\$1,310.00	\$1,118.00	\$1,500.00	\$1,050.00
522-3	Handicap Ramp	1	EA	\$750.00	\$275.00	\$2,500.00	\$550.00	\$1,065.00	\$600.00	\$918.00	\$450.00	\$925.00
522-4	Concrete Car Stop	1	EA	\$30.00	\$172.50	\$50.00	\$35.00	\$32.50	\$31.00	\$28.10	\$32.50	\$31.20
536-4	End Anchors	1	EA	\$1,500.00	\$5,750.00	\$2,000.00	\$3,500.00	\$3,125.00	\$950.00	\$4,860.00	\$1,500.00	\$2,500.00
536-5	Vehicular Impact Attenuator	1	EA	\$1,500.00	\$275.00	\$10,000.00	\$8,500.00	\$17,500.00	\$2,400.00	\$15,000.00	\$3,500.00	\$25,000.00
710-6	Directional Arrows (Paint)	1	EA	\$50.00	\$115.00	\$75.00	\$400.00	\$45.00	\$42.00	\$64.80	\$45.00	\$42.00
710-7	Pavement Messages (Paint)	1	EA	\$350.00	\$172.50	\$250.00	\$400.00	\$81.25	\$78.00	\$70.20	\$80.00	\$78.00
711-8	Pavement Messages / Extru.	1	EA	\$750.00	\$287.50	\$500.00	\$550.00	\$156.25	\$150.00	\$135.00	\$155.00	\$150.00
711-9	Thermo. Directional Arrows / Extru.	1	EA	\$75.00	\$230.00	\$200.00	\$550.00	\$106.25	\$102.00	\$91.80	\$110.00	\$102.00
	Thermo.			<u> </u>	L	1	<u> </u>	l				

MEMORANDUM FROM THE DEPARTMENT OF TRANSPORTATION

TO: Department of Public Works

Contracts Management

DATE: April 23, 2007

FROM:

Michael Tisch Project Manager

RE: RECOMMENDATION OF BID AWARD

PROJECT NAME: COUNTY-WIDE MINOR PAVING & DRAINAGE IMPROVEMENTS

BID NO. B-07-20

PROJECT MANAGER: Michael Tisch

A review by this office of the experience, qualifications and capabilities of the apparent low bidders listed below, indicates that said bidders are qualified to construct this project and it is recommended that the Contract be awarded to the bidders listed below:

AEC General

Better Roads

Neubert Construction

Ajax Paving

Cougar Contracting

Pavement Management Inc.

APAC SE

Gulf Paving

Stevens & Layton

The total lump sum price/not-to-exceed price of \$1,800,000.00 (ONE MILLION EIGHT HUNDRED Barks + Rec.

THOUSAND DOLLARS).

350,000 NR

If the total awarded Contract Price is to include alternate bid items, indicate which "alternate bid items" are recommended to be included in the award and amounts.

Alternate

Amount N/A

Funds are available/will be made available in account string number: 40468330700.506540

Any additional information required to be included on the Blue Sheet for award (i.e., transfer of funds, budget amendment, etc.): N/A

CSD:541

REV:03/06/96