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CDBG-DR INTERGOVERNMENTAL MEMORANDUM OF AGREEMENT 
The following information is provided pursuant to 2 CFR 200.332(b)(1) 

Federal Award Identification Number (FAIN)/ 
HUD CDBG-DR Grant No.: B-23-UN-12-0002
Assistance Listing Number (formerly CFDA 
#): 

14.218 Community Development Block 
Grants/Entitlement Grants 

Federal Register Notice & Public Law: FR-6393-N-01: PL-117-328 

Federal Award (HUD Grant Agreement) Date: 11/20/2023 

Agreement No.: DRMOA107 

Responsible Entity (RE): Lee County 

Lead and Responsible Department: 
Office of Strategic Resources and Government 
Affairs 

CDBG-DR Funding Source/Program: 
US Department of Housing and Urban 
Development 

Subrecipient Department Name: Lee County Department of Transportation 
Subrecipient ID (Unique Entity Identifier via 
SAM.gov): SS8JCN35XH77 (TIN 59-6000702) 

Period of Performance (Start Date): 1/1/2025 

Period of Performance (End Date): 12/31/2027 

Total Amount Obligated via Agreement: $11,050,000.00 

Project/Activity ID(s): Critical Infrastructure/DRMOA107 
Federal Award Program/Project/Activity 
Description: 

CDBG-DR Critical Infrastructure/County-wide 
Drainage Improvements 

Does the Federal award include an Indirect 
Cost Rate? Yes ☐     No ☒ 

If Yes, is the Indirect Cost Rate a: 
☐ Federally Negotiated Rate  % 
☐ De Minimis Rate 15%

Official County Contact for Award: Jeannie Sutton, Director, Strategic Resources and Government 
Affairs; 2115 Second St., Fort Myers, FL 33901; Phone: (239) 822-8438; Email: JSutton@leegov.com 
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INTERGOVERNMENTAL MEMORANDUM OF AGREEMENT 
between 

LEE COUNTY STRATEGIC RESOURCES AND GOVERNMENT AFFAIRS 
and 

LEE COUNTY TRANSPORTATION DEPARTMENT 
for the administration of  

COUNTY-WIDE DRAINAGE IMPROVEMENTS 

THIS MEMORANDUM OF AGREEMENT (MOA) entered into this 1st day of January, 2025, between the Lee 
County Department of Transportation hereafter referred to as DEPARTMENT and LEE COUNTY. The Office of 
Strategic Resources and Government Affairs (SRGA), hereafter to be known as the LEAD AGENCY will be 
administering the grant funds and will outline the parties terms of implementation, responsibilities and 
requirements for the County-wide Drainage Improvements 

FUNDING OVERVIEW 

The U.S. Department of Housing and Urban Development (HUD) awarded LEAD AGENCY $1,107,881,000 in 
funding to support long-term recovery efforts following Hurricane Ian (FEMA – 4673 – DR) through the Office of 
Disaster Recovery (ODR) within the Office of Community Planning and Development. Community 
Development Block Grant-Disaster Recovery (CDBG-DR) funding is designed to address needs that remain 
after all other assistance has been exhausted. Lee County Office of Strategic Resources and Government 
Affairs administers Lee County’s CDBG-DR award.  

RECITAL 

WHEREAS, the DEPARTMENT desires to administer the CDBG-DR Critical Infrastructure Program 
grant through the delivery of the design and construction for the County-wide Drainage Improvements Project 
in Lee County, Florida and has therefore applied for CDBG-DR funds through the LEAD AGENCY to support 
such activity(ies); and 

WHEREAS, upon review of DEPARTMENT 'S application, the LEAD AGENCY determined that the 
proposed activities align with the purpose of CDBG-DR funding and the LEAD AGENCY’s Action Plan for use 
of the funds; and 

WHEREAS, DEPARTMENT is willing and able to provide the administration and management of the 
design and construction process for the County-wide Drainage Improvements Project including 1. RTI for 
design to procurement, 2. Advertising for design, 3. Design execution and NTP, 4. Advertise for CEI, 5 Design 
complete, 6. Advertise for construction, 7. Award design, 8. Begin construction, 9. Construction complete, and 
10. Grant Closeout in Lee County, Florida for the purpose of CDBG-DR Critical Infrastructure Program; and

WHEREAS, the LEAD AGENCY agrees to allocate CDBG-DR funds to reimburse the DEPARTMENT 
for designated expenses specified in the projects budget; and 

WHEREAS, the LEAD AGENCY and the DEPARTMENT are required to enter into a written agreement 
specifying the terms and conditions of the relationship of the LEAD AGENCY and DEPARTMENT  

NOW, THEREFORE, the LEAD AGENCY and DEPARTMENT in consideration of the mutual 
covenants contained herein, do agree to the responsibilities, terms and conditions below. 

1. LEAD AGENCY’S Responsibilities
a. Abide by all State and Federal guidelines, specifically those statutes governing execution of the

program/project and the use of CDBG-DR funds.
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b. Conduct all environmental studies in accordance with all applicable rules and regulations of SRGA
and HUD.

c. Ensure compliance with all applicable rules and regulations of HUD, including those specifically
found at 2 CFR Part 200, 24 CFR 570, and Federal Register 88 FR 32046.

d. Provide technical assistance to the DEPARTMENT as needed.
e. Provide operational and financial oversight including receiving regular reports from the

DEPARTMENT for required HUD reporting and payment processing.
f. Conduct risk-based monitoring (in person or by desk audit) of programmatic and financial

operations and information for compliance as it pertains to the DEPARTMENT’S project/program.
g. Provide the required infrastructure and access for project documentation and record management.
h. Provide the DEPARTMENT detail reporting requirements including method and frequency. The

DEPARTMENT will be responsible for project related reporting to the LEAD AGENCY.

2. DEPARTMENT’S Responsibilities
a. Provide project management oversight for the program/project including project planning, financial

management, alignment of staff resources, project initiation, ongoing execution, reporting, records
keeping, and closure of the funded project.

b. Furnish project operational, financial, and progress reports as required by the LEAD AGENCY
including ad-hoc requested reports, as required.

c. Comply with and enforce with the DEPARTMENT’S staff and partners all applicable rules and
regulations of HUD for the administration of CDBG-DR funding, including those specifically found at
2 CFR Part 200, 24 CFR 570, and Federal Register 88 FR 32046. Additionally, the DEPARTMENT
shall be responsible for ensuring compliance with crosscutting requirements related to this MOA.

d. The DEPARTMENT is subject to all applicable program guidelines as detailed in the CDBG-DR
Critical Infrastructure Program Guidelines and Exhibit H: Certifications CDBG-DR Compliance
Provisions.

e. Comply with the recordkeeping requirements of 2 CFR 200.334, 24 CFR 570.490(a) and Fla.Stat.
Chap. 119.0701, specifically:
i. Keep and maintain adequate records and supporting documentation applicable to all services,

work, information, expense, costs, invoices, and materials provided and performed pursuant
to the requirements of this Agreement. Said records and documentation will be readily
available and/or copied for LEAD AGENCY review and will be retained by the DEPARTMENT
for a minimum of FIVE (5) years from the date of closeout of the CDBG-DR program, or for
such period as required by law. If any litigation, claim negotiation, audit or other action
involving the records has been initiated before the expiration of the eight-year period, the
records shall be retained for one (1) year after the final resolution of the action and final
resolution of all issues that arise from such action.

ii. Maintain records for individual activities subject to the reversion of assets provisions at 24
CFR 570.503 or change of use provisions at 24 CFR 570.505 for as long as those provisions
continue to apply to the activity(ies).

iii. Keep and maintain public records that ordinarily and necessarily would be required by the
LEAD AGENCY in order to perform the services required under this MOA.

iv. Provide the public with access to public records on the same terms and conditions that the
LEAD AGENCY would provide the records and at a cost that does not exceed the cost 
provided in Chapter 119, Florida Statutes, or as otherwise provided by law. 
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v. Ensure that public records that are exempt or confidential and exempt from public records
disclosure requirements are not disclosed, except as authorized by law.

vi. Meet all requirements for retaining public records and transfer, at no cost to the LEAD
AGENCY, all public records in possession of DEPARTMENT upon termination of this
Agreement and destroy any duplicate public records that are exempt or confidential and
exempt from public records disclosure requirements. All records stored electronically must be
provided to the LEAD AGENCY in a format that is compatible with the information technology
system of the LEAD AGENCY.

IF THE DEPARTMENT HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, 
FLORIDA STATUTES, TO THE DEPARTMENT’S DUTY TO PROVIDE PUBLIC RECORDS 
RELATING TO THE CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT 239-
533-2221, 2115 SECOND STREET, FORT MYERS, FL 33901, 
http://www.leegov.com/publicrecords. 

f. The DEPARTMENT agrees that any duly authorized representative of LEAD AGENCY, HUD
and/or the Controller General of the United States shall, at all reasonable times, have access to and
the right to inspect, copy, audit, and examine all such records related to project related
expenditures and job generation as a result of the above described project until the completion of all
close-out procedures, thru recordkeeping deadlines respecting the grant, and until the final
settlement and conclusions of all issues arising out of the grant.

g. The DEPARTMENT agrees to collaborate with LEAD AGENCY to permit project monitoring. The
DEPARTMENT agrees to allow the LEAD AGENCY, persons duly authorized by the LEAD
AGENCY and the Federal or State grantor agency (if applicable) or any representatives to inspect
all grant-related records, papers, documents, facility, goods and services of the DEPARTMENT
and/or interview any subcontractors  and employees of the DEPARTMENT to be assured of
satisfactory performance of the terms and conditions of this contract to the extent permitted by the
law after giving the DEPARTMENT reasonable notice. The monitoring is a limited scope review of
the MOA, CDBG-DR, project management, and related requirements; monitoring does not relieve
the DEPARTMENT of its obligation to manage the grant in accordance with applicable rules and
sound management practices.

PROGRAM BUDGET/TERMS OF PAYMENT 

1. Funding for this agreement is through Hurricane Ian related HUD CDBG-DR allocated to Lee County,
Florida. The DEPARTMENT agrees to accept as full compensation the total amount not to exceed
$11,050,000.00.

2. If for any reason whatsoever, the DEPARTMENT does not adhere to the commitments as contemplated in
this agreement, the LEAD AGENCY’S sole remedy, and the limit of the DEPARTMENT’S liability under
this agreement, will be for the DEPARTMENT to reimburse the LEAD AGENCY the amount contemplated
by this agreement.

3. The DEPARTMENT will provide expenditure projection for the project to form a basis for the project
budget. The budget should represent the annual estimated expenditures for each year of the project.
Estimates can be chosen from among the activity expense categories below. The DEPARTMENT is
permitted to adjust its approved budget between category lines up to 10%, with the total budget remaining
unchanged. Budget changes must be reported within 30 days by providing a revised budget along with a
written justification for the budget adjustment.
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Housing - DRGR Activity Types commonly identified under the housing category: 
• Acquisition - buyout of residential properties
• Acquisition of property for replacement housing
• Acquisition of relocation properties
• Clearance & Demolition*
• Construction of new housing
• Construction of new replacement housing
• Debris Removal*
• Disposition
• Homeownership Assistance (with waiver only)
• Homeownership Assistance to low- and moderate-income
• Rehabilitation/reconstruction of residential structures
• Relocation payments and assistance

Non-Housing (Economic Development, Public Facilities, and Infrastructure) - DRGR Activity 
Types commonly identified under the non-housing category: 
• Acquisition - buyout of non-residential properties
• Acquisition - general
• Acquisition of buildings for the general conduct of government
• Acquisition, construction, reconstruction of public facilities
• Clearance and Demolition*
• Code enforcement
• Construction of buildings for the general conduct of government
• Construction/reconstruction of water lift stations
• Construction/reconstruction of water/sewer lines or systems
• Construction/reconstruction of streets
• Debris removal*
• Dike/dam/stream-river bank repairs
• Econ. Development or recovery activity that creates/retains jobs
• Privately owned utilities
• Public services
• Rehabilitation/reconstruction of a public improvement
• Rehabilitation/reconstruction of other non-residential structures
• Rehabilitation/reconstruction of public facilitates

Planning & Administration - DRGR Activity Types Include: 
• Planning
• Administration

County-wide Drainage Improvements Budget 

Most Impacted and Distressed (MID) 
Activity Funds (Direct Project Costs) $11,050,000.00 
Activity Delivery Funds $0.00 
TOTAL $11,050,000.00 
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4. The LEAD AGENCY will make payments on a reimbursement basis to the DEPARTMENT.
Reimbursement payments are contingent upon the DEPARTMENT’S having complete and accurate
reports and achieving the MOA specified deliverables/outcomes.

5. Payment Request: The DEPARTMENT will submit to the LEAD AGENCY a monthly Payment Request
form as shown in the system of record, with an original authorized signature and supporting
documentation.

Request for payment shall be according to the guidelines specified by the LEAD AGENCY. The
DEPARTMENT’S submission for reimbursement shall indicate one of the LEAD AGENCY approved
budget categories for each expense submitted on the request for reimbursement.

REPORTING AND AGREEMENT DELIVERABLES 
The DEPARTMENT shall provide the LEAD AGENCY with all reports and information set forth in the LEAD 
AGENCY’S approved system, including monthly performance reports and documentation outlined in all 
applicable exhibits to enable the Grantee to submit the required reporting to HUD within the Disaster Recovery 
Grant Reporting (DRGR) system.  

The DEPARTMENT’S monthly reports, include administrative activity, financial activity, and program 
activity, must include sufficiently detailed summaries of the current status, progress, and completed 
work. The DEPARTMENT is responsible for all reporting of work of all contractors, subcontractors, and 
other entities under contract or agreement related to this Agreement.  

At a minimum the following information will be required to be submitted in the system of record by the 
DEPARTMENT. Upon request from the LEAD AGENCY, the DEPARTMENT shall provide additional 
program or activity updates and information. If all required reports and copies are not sent to the LEAD 
AGENCY within the agreed-upon submission schedule or are otherwise not completed in a manner 
acceptable to the LEAD AGENCY, payments may be withheld in accordance with SUBSECTION V.B. 
DEFERRED PAYMENTS AND RETURN OF FUNDS (RECAPTURE FOR DISALLOWED COSTS) until 
the reports are completed. If the LEAD AGENCY withholds such payments, it shall notify the 
DEPARTMENT in writing of its decision, reasons for withholding payment, and the remedy for 
corrective action the DEPARTMENT must follow. The LEAD AGENCY may also take other action as 
stated within this Agreement or allowable by law. 

The DEPARTMENT’S reporting deliverables include, but are not limited to, the following information: 

1. Project Schedule and Milestones: A table or description of the work task, project start and
end dates, other significant milestones (e.g., 50% complete), and timelines for the
DEPARTMENT to submit outputs or deliverables to the LEAD AGENCY.

2. Project Budget and Expense (Sources and Uses) Worksheet: The DEPARTMENT must
provide budget narratives and tables to describe all funding sources and the potential uses
of those funding sources for the purposes of completing the project. This narrative will
include, but may not be limited to, (a) a description and justification of the proposed costs,
(b) a description of project implementation support with DEPARTMENT or vendor staff, (c)
sources of leveraged funds committed by the DEPARTMENT to the project, and (d) timelines
for the projected expenditure of CDBG-DR funds.

3. Payment Request Form: The means by which the LEAD AGENCY and the DEPARTMENT
document project and activity expenses and requests for payment. The DEPARTMENT shall
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utilize this form when submitting or requesting any costs for payment and the form must be 
accompanied by legible supporting documentation to indicate the reasonableness, 
allowability, and appropriate procurement of the expense(s).  

As noted, all payments are reimbursements for eligible expenses or services defined as 
uncompensated expenses rendered during the Agreement term and paid prior to the final 
payment request due date. Copies of supporting documentation are required as part of the 
Payment Request for review of grant compliance and before payment will be authorized by 
the LEAD AGENCY to the DEPARTMENT. Reimbursement for eligible expenses will be 
made after review and authorization of a correct and complete Payment Request Form and 
required back up documentation.  In accordance with the Federal Register Guidance, the 
LEAD AGENCY must be payor of last resort, meaning that if services are eligible to be billed 
to any other entity or funding source, including but not limited to, Medicaid, third party 
insurance or any other entity or funding source, the LEAD AGENCY will not pay for that 
service. 

Appropriate back-up/supporting documentation may include cancelled checks, vendor 
invoices, authorized purchase orders, attendance/service logs, other funder invoices, 
expenditure spreadsheets or other original documentation, as well as a copy of the 
DEPARTMENT’S check issued with authorized signature. For construction contracts, 
inspection reports from qualified officials should be submitted with the appropriate monthly 
payment request.   

The DEPARTMENT must submit the Payment Request Form with an authorized signature. 
Cancelled checks, paystubs, payroll reports, bank statements, and/or other documentation 
from vendors that expenses have been paid or services provided may be verified.  

As applicable, processing of payment requests is also subject to the requirements and 
conditions as set forth within the LEAD AGENCY’S Hurricane Ian CDBG-DR Subrecipient 
Manual.  

4. Monthly Activity Report: The DEPARTMENT must identify information for this report that
ties actual, real-time project and expenditure status to the approved activity budget, scope
of work, and projected outcomes. Narratives on budget activity, project progress or delays,
and performance measures are included within this report.

5. Demographics and Beneficiary Report: The DEPARTMENT must report on data and
include documentation, such as maps detailing service areas, number of individual persons
benefitting from the project, and other demographic information on households, where
applicable, to indicate the public benefit of the project and activity.

6. Project Amendment Request: As referenced under SECTION IV. AGREEMENT
MODIFICATIONS AND AMENDMENTS, the DEPARTMENT must notify the LEAD
AGENCY and provide information on any project or activity changes within a project
amendment request for the LEAD AGENCY to determine whether the request rises to the
level of an amendment to the Agreement.

7. Single Audit: Lee County expends more than $1,000,000 in federal funding annually, and
is subject to single audit. As a DEPARTMENT of Lee County, the DEPARTMENT’s CDBG-
DR funded activity may be included in the County’s Single Audit.
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8. Davis-Bacon and Related Acts (DBRA) Labor Standards Reports (as applicable): When
an activity triggers DBRA requirements, the DEPARTMENT must report and submit
information on assigned labor compliance staff, labor compliance review processes and
outcomes, bid and contract requirements documentation, work classification and minimum
prevailing wage rates, written clearance of labor compliance issue resolutions, file
maintenance plans, and payroll review plans.

9. Section 3 Reports (as applicable): When an activity triggers Section 3 requirements, the
DEPARTMENT is required to submit data and information on Section 3 and Targeted
Section 3 worker labor hours, total worker labor hours, and other qualitative efforts which the
DEPARTMENT and their vendors took in an attempt to reach or achieve Section 3 goals.

10. Closeout Report: The DEPARTMENT must report project completion data and provide
documentation of closeout processes in relation to this project and activity(ies). The closeout
checklist and reports must be submitted to the LEAD AGENCY within 90 days after the end
date of this agreement.

11. The DEPARTMENT’S Agreement deliverables (as identified within “Exhibits”), which
the DEPARTMENT must follow, include, but are not limited to, the following information:

12. Exhibit A: Scope of Work and Activities – Program/Project Activity Overview: Brief
description on the identified and agreed-upon CDBG-DR Program eligible activity, National
Objective to be achieved for the activity and measures, as applicable, the number of
individuals benefitting as a result of the project and its activities, and the appropriate CDBG-
DR storm tie-back or resilience need being met, in accordance with SECTION II. SCOPE
OF WORK AND ACTIVITIES.

13. Exhibit B: Scope of Work and Activities – Project Activity Scope of Work Description:
Detailed scope of work defining the plan, design, and approach for the activity.

14. Exhibit C: Financial/Grant Management System Budget Worksheet: The high level,
official budget for the project as approved under SECTION V.A. AGREEMENT PAYMENT.
Any adjustments to this budget will require an amendment in accordance with SECTION IV.
AGREEMENT MODIFICATIONS AND AMENDMENTS.

15. Exhibit D: Indirect Cost Rate Allocation Plan (as applicable): Lee County uses a federally
negotiated indirect cost rate, as applicable, in accordance with 2 CFR 200.414. No action is
required from the DEPARTMENT related to the federally negotiated rate.

16. Exhibit E: Projected Performance Measures and Outcomes Form: The LEAD AGENCY
will utilize the DEPARTMENT’S detailed scope of work to establish and project out specific
performance metrics which the DEPARTMENT is required to meet to as a condition of
project completion and closeout. The LEAD AGENCY will select the performance measure
based on the eligible activity and proposed scope of work approved within the NOFA
Application, for the CDBG-DR Critical Infrastructure Program.

PROJECT TERM  
Terms of this MOA shall be effective and binding upon approval and award of a grant to the LEAD AGENCY 
by the DEPARTMENT and continue for a period of 3 years.  
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AMENDMENTS 
In the event that there are proposed changes to the project scope by the DEPARTMENT or LEAD AGENCY, 
the DEPARTMENT must submit in writing a request for an amendment to the MOA that details the nature of 
proposed change, justification, and the desired effective date of the change(s). The LEAD AGENCY will review 
the change and if appropriate, approve the change. The LEAD AGENCY reserves the right to approve or deny 
all MOA amendments.  An approved amendment shall be documented on the MOA amendment form and 
signed by both parties. The LEAD AGENCY may not assume and act upon proposed changes without a 
written and executed change to the MOA. 

The LEAD AGENCY, the BoCC, or their designee may approve amendments to the Agreement, in accordance 
with the LEAD AGENCY’S Internal Grant Management Manual. As noted within the Manual, the LEAD 
AGENCY reserves the right to review the request from the DEPARTMENT and determine whether an 
amendment is required or whether LEAD AGENCY Manager or BOCC approval is needed.  

CONFLICT OF INTEREST 
The DEPARTMENT agrees that it presently has no interest and shall acquire no interest, either direct or 
indirect, which would conflict in any manner with the deliverance of services required in this MOA. The 
DEPARTMENT further agrees that no person having any such interest shall be employed or engaged in the 
delivery of the services of this MOA. The DEPARTMENT agrees that no employee, officer, agent of the 
DEPARTMENT or its sub-recipients shall participate in the selection, award or administration of a contract or 
construction bid if a conflict-of-interest, either real or perceived, would be involved. The DEPARTMENT or sub-
recipient employees, officers and agents should refrain from accepting gratuities, favors or anything of 
monetary value from contractors or potential contractors based on the understanding that the receipt of such 
an item of value would influence any action or judgment of the DEPARTMENT. For federally funded contracts, 
conflict-of-interest provisions described in 2 CFR 200 and all other established, applicable HUD regulations 
must be followed. The DEPARTMENT shall notify the LEAD AGENCY if it learns of real or perceived conflict 
of interest related to this MOA 

MANDATORY DISCLOSURE OF VIOLATIONS 
The DEPARTMENT is required to promptly disclose, in writing, to the LEAD AGENCY and the appropriate 
federal awarding agency, any credible evidence of violations of federal criminal law involving fraud, conflict of 
interest, bribery, or gratuity violations, including those under the False Claims Act, as required by 2 CFR 
200.113. 

TERMINATION 

This MOA shall be in effect during the period provided by 8. Term above and is subject to the availability of 
HUD CDBG-DR funding. In accordance with 2 CFR 200, enforcement up to and including suspension or 
termination may occur if the DEPARTMENT materially fails to comply with any terms of the award.   

In the event HUD CDBG-DR funds to finance the project becomes unavailable, the obligations of each party 
hereunder may be terminated upon no less than twenty-four (24) hours’ written notice. However, the 
DEPARTMENT or the LEAD AGENCY may terminate this MOA without cause upon thirty (30) days’ written 
notice.  

The terms of this agreement shall be effective and binding upon project approval, award of a grant and the 
execution of this MOA.  

USE AND REVERSION OF ASSETS, REAL PROPERTY 

The LEAD AGENCY must ensure that any equipment or fixed assets purchased in whole or in part with 
CDBG-DR funds be adequately safeguarded and assure such assets are used solely for authorized purposes. 
The purchase, use, management and disposition of equipment and other capital assets must comply with 2 
CFR 200.313, 2 CFR 200.439, the applicable Federal Register Guidance, and 24 CFR 570. See SECTION XI: 
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SUSPENSION, EVENTS OF DEFAULT, REMEDIES, AND TERMINATION regarding the revision of any 
CDBG-DR funds or assets upon termination or expiration of this agreement. Per 24 CFR 570.502(a)(8), in all 
cases when equipment purchased with CDBG funds is sold, the net proceeds are considered program income, 
and shall be returned to the LEAD AGENCY within 30 days of receipt of the proceeds. Any real property under 
the DEPARTMENT’S control that was acquired or improved in whole or in part with CDBG-DR funds (including 
CDBG-DR funds provided to the SUBRECIPIENT in the form of a loan) in excess of $25,000 must (1) be used 
to meet a national objective until five years after expiration or termination of this Agreement (24 CFR 570.505), 
unless otherwise agreed upon by the Parties, or except as otherwise set forth herein or (2) if not used to meet 
a national objective, the DEPARTMENT shall pay to the LEAD AGENCY an amount equal to the current 
market value of the property less any portion of the value attributable to expenditures of non-CDBG-DR funds 
for the acquisition or improvement of the property for five years after expiration or termination of this 
Agreement. The rights and remedies under this Section are in addition to any other rights or remedies provided 
by law or under this Agreement. 

IN WITNESS WHEREOF, the DEPARTMENT and the LEAD AGENCY have executed this Agreement 

this the __________ day of _______________, __________. 

(X) _______________________________

(Name and title of authorized LEAD AGENCY Signatory) 

(X) _______________________________

(Name and title of authorized DEPARTMENT signatory) 

ATTEST: 
CLERK OF THE CIRCUIT COURT 

BY: 
DEPUTY CLERK 

APPROVED AS TO FORM FOR THE RELIANCE OF LEE COUNTY ONLY: 

BY:    
OFFICE OF THE COUNTY ATTORNEY 

Docusign Envelope ID: EFCAAFFA-098B-472F-B479-5479C2AE0F5A

Director

County Manager

1/9/2025 | 12:42 PM EST



Lee County Transportation 
DRMOA107 

Exhibit A 
Page 1 of 2 

EXHIBIT A 

SCOPE OF WORK AND ACTIVITIES 

PROGRAM/PROJECT ACTIVITY OVERVIEW 

The information provided under this Exhibit is retrieved from the Subrecipient’s approved 
application in response to the Critical Infrastructure Program NOFA. In coordination and 
agreement with the Subrecipient, the County will utilize the information below to inform 
and update the County’s approved System of Record for program and project eligibility 
with core HUD CDBG-DR requirements. Subrecipients will work with the County to ensure 
any edits and amendments to this Exhibit are subsequently reviewed and approved within 
the System of Record. 

Program/Project Activity Overview 

Project Name: County-wide Drainage Improvements 

CDBG-DR Program eligible activity: Rehabilitation/Reconstruction of public facilities 

The National Objective to be achieved for each activity as a result of this Project: 
Activities designed to meet community development needs having a particular urgency 
(“Urgent Needs”). Per 24 CFR 570.208(c), to comply with the national objective of 
meeting community development needs having a particular urgency, and activity must be 
designed to alleviate existing conditions which the grantee certifies: 1. Pose a serious 
and immediate threat to the health or welfare of the community; 2. Are of recent origin or 
recently became urgent; 3. The grantee/subgrantee is unable to finance the activity on its 
own; and, 4. Other resources of funding are not available to carry out the activity. In 
accordance with FR-6393-N-01, this activity is using the Urgent Need national objective 
which is allowed for a period of 36 months after the applicability date of the Lee 
County's Allocation Announcement Notice (May 18, 2023). 

The method of measuring the National Objective, if LMI: Not Applicable – activity will 
not meet a LMI National Objective 

The number of individuals benefiting as a result of this Project: 

Total beneficiaries: 47,660 

Total low/mod beneficiaries: 21,640 

CDBG-DR storm tie-back and/or Mitigation resilience measure: This project involves 
the restoration of the storm water drainage system of the Fort Myers Shores, Russell Park 
and Iona areas.  
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Hurricane Ian, which made landfall on September 28, 2022, as a powerful Category 4 
storm, caused devastating damage to Fort Myers Shores, Russell Park, Iona, and 
surrounding areas in Lee County, Florida.  

Storm Surge and Flooding 

• Fort Myers Shores and Russell Park: These inland areas experienced significant
flooding as the Caloosahatchee River overflowed due to the storm surge. Homes and
businesses near the river suffered extensive water damage, with floodwaters reaching
several feet in some locations.

• Iona: This coastal area bore the brunt of Ian’s storm surge, which reached heights
of 12-18 feet in parts of Lee County. The surge inundated neighborhoods, washing away
homes, vehicles, and infrastructure. Mobile home parks in Iona were particularly hard-hit.

Mitigation measures of the project: 

• The aging drainage conveyances in these areas will be brought back to a more
functional design.

• The roadside swales will be graded to the proper elevation and sod placed back
to prevent erosion.

• The pipes that are along the drainage flow ways will be flushed and some pipes
will be marked for replacement from either damage or to install larger diameter
pipes to improve efficiency of the drainage process.

Although this project will not eliminate the possibility of flooding from storm surge, it 
will help to drain the water more efficiently after the storm has passed through the 
restoration of the drainage system by allowing storm water to freely move to the 
designated outfall as originally designed. 
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EXHIBIT B
SCOPE OF WORK AND ACTIVITIES

PROJECT ACTIVITY SCOPE OF WORK DESCRIPTION

The information provided under this Exhibit is retrieved from the Subrecipient’s
approved application in response to the Critical Infrastructure Program NOFA. In
coordination and agreement with the Subrecipient, the County will utilize the
information below to inform and update the County’s approved System of Record
for key performance measures and project budget cost eligibility. Subrecipients
will work with the County to ensure any edits and amendments to this Exhibit are
subsequently reviewed and approved within the System of Record and/or under a
formal amendment in accordance with the Agreement.

Project Activity Scope of Work Description (“Work”)

This project involves the restoration of the storm water drainage system of the
Fort Myers Shores, Russell Park and Iona areas. These areas were impacted
greatly by storm surge from Hurricane Ian in September 2022. The aging
drainage conveyances in these areas need to be brought back to a more
functional design. The roadside swales will need to be graded to the proper
elevation and sod placed back to prevent erosion. The pipes that are along the
drainage flow ways will need to be flushed and some pipes will be marked for
replacement from either damage or to install larger diameter pipes to improve
efficiency of the drainage process. Some of the pipes that will be marked for
replacement will also require the replacement of driveways as well.

Design and Approach:  Lee County DOT manages several State and Federally 
funded projects every year. The team is LAP certified through FDOT and has 
experience managing projects through HUD including project application, design 
and construction including compliance monitoring. The County also has several 
experts as part of the SRGA team that have significant experience with CDBG 
projects.

Major Project Milestones

Milestone Due Date

Design Completion 06/01/2026

Construction Start 01/01/2027

Construction 50% Complete 07/01/2027

Construction Complete 12/01/2027
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EXHIBIT C
FINANCIAL AND GRANT MANAGEMENT SYSTEM BUDGET WORKSHEET

The information provided under this Exhibit is retrieved from the Subrecipient
Agreement. In coordination and agreement with the Subrecipient, the County will
utilize the information below to set up and encumber budget obligations within the
County’s financial accounting system for the awarded CDBG-DR funds.
Subrecipients will work with the County to ensure any edits and amendments to
this Exhibit are subsequently reviewed and approved within the System of
Record, financial accounting records, and/or under a formal amendment in
accordance with the Agreement.

Financial and Grant Management System Budget Worksheet

As noted within the Agreement, the Subrecipient’s allocation of CDBG-DR funding
for this project is broken down in the following manner:

Most Impacted and Distressed (MID

Activity Funds (Direct Project Costs) $11,050,000.00

Activity Delivery Funds $0

Total $11,050,000.00

Docusign Envelope ID: EFCAAFFA-098B-472F-B479-5479C2AE0F5A



Lee County
DRMOA107

Exhibit D
Page 1

EXHIBIT D
INDIRECT COST RATE ALLOCATION PLAN

The information provided under this Exhibit is retrieved from the Subrecipient
Agreement and the Subrecipient’s approved application in response to the Critical
Infrastructure Program NOFA. In coordination and agreement with the
Subrecipient, the County will utilize the information below to set up and encumber
budget obligations for an indirect cost rate within the County’s financial accounting
system. Subrecipients will work with the County to ensure any edits and
amendments to this Exhibit are subsequently reviewed and approved within the
System of Record, financial accounting records, and/or under a formal
amendment in accordance with the Agreement.

Indirect Cost Rate Allocation Plan

When applicable, documentation that supports the indirect cost rate and Activity 
Delivery Cost must be included under this Exhibit. The County is responsible for 
reviewing and approving the Subrecipient’s indirect cost allocation plan or 
proposal included below. Calculated Modified Total Direct Costs (MTDCs) subject 
to a: Not applicable – an indirect cost rate will not be utilized or requested 
from the subrecipient under this Agreement.

See the plan or proposal above for further details and requirements of when the
Subrecipient is set to receive indirect costs. The County also identifies financial
data and information in Exhibit C for the Subrecipient’s use in the submission of
Payment Request Forms, Single Audits, and other reports which require the
County’s accounting of CDBG-DR funding through its financial system.
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EXHIBIT E 

PROJECTED PERFORMANCE MEASURES AND OUTCOMES FORM 

The information provided under this Exhibit is retrieved from the Subrecipient Agreement 
and, if applicable, the Subrecipient’s approved application in response to the Critical 
Infrastructure Program NOFA. In coordination and agreement with the Subrecipient, the 
County will utilize the information below to set up detailed performance management 
goals for the Subrecipient to meet through implementing and completing the project.  

The Subrecipient will report via the monthly activity report on how the project has 
progressed on reaching the target numbers of the projected performance measure(s). 
Subrecipients will work with the County to ensure any updates to this Exhibit are 
subsequently reviewed and approved within the System of Record in accordance with the 
Agreement.  

Projected Performance Measures and Outcomes 

When applicable, documentation which supports the performance measure(s) is taken 
from the Subrecipient’s stated project scope of work (“projected outcomes”). The following 
table provides those measures which the Subrecipient must report performance on 
related to meeting performance goals:  
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Eligible Activity Type 
Possible Performance 

Measures/Accomplishments 
(select at least one measure for the 

eligible activity being met) 

Projected 
Total 

Rehabilitation/ reconstruction of public facilities 

# of buildings (non-residential) 
# of Linear feet of green public 
improvement 
# of Non-business Organizations 
benefitting 
# of public facilities 
# of Linear feet of Public 
Improvement 54,000 est. 

# of Acres wetlands 
# of Linear miles of Public 
Improvement 
# of cable feet of public utility 
# of Properties 
# of Elevated Structures 
# of Businesses 
# of Section 3 Labor Hours 2,600 est. 
# of Targeted Section 3 Labor Hours 520 est. 
# of Total Labor Hours 10,400 est. 
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EXHIBIT F 

APPLICATION 

The information provided under this Exhibit is retrieved from the Subrecipient’s approved 
application in response to the Critical Infrastructure Program NOFA. In coordination and 
agreement with the Subrecipient, the County will utilize the information below as a 
reference point to establish the original, approved conditions under which the original 
project was considered. The County will review this Exhibit when considering changes to 
the Agreement or other project details as outlined within the System of Record. 
Subrecipients will work with the County to ensure any edits and amendments to this 
Exhibit are subsequently reviewed and approved within the System of Record and/or 
under a formal amendment in accordance with the Agreement.  

Application 

Please see the following documentation below: The full, approved project application, 
submitted by the Subrecipient, for which this Agreement was completed. Supporting 
documentation submitted by the Subrecipient as part of the application process is 
incorporated by reference and is maintained within the System of Record. In the event of 
conflicts or inconsistencies, the documents shall be given precedence in the following 
order: 

1. Subrecipient Agreement
2. Critical Infrastructure Program NOFA.
3. Critical Infrastructure Program Guidelines
4. Notice to Proceed
5. Subrecipient’s application in response to the Notice of Funding Availability
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Organization Information

 Organization Name: Lee County Transportation

 Address: 1500 Monroe Street Fort Myers, FL 33901

 Telephone: (239) 533-8580

 Federal Employer ID #: 59-6000702

 Organization Website: www.leegov.com

 Unique Entity Identifier: SS8JCN35XH77

Authorized Organization Representative

 Name: Eileen Webster

 Title: Operations Manager

Contact Person

 Name: Joey Wilson

 Title: Senior Technician

 Email: jwilson3@leegov.com

 Telephone: (239) 533-9413

Partner Organization


Will your organization be
partnering with any other
organizations?

No

Docusign Envelope ID: EFCAAFFA-098B-472F-B479-5479C2AE0F5A



Project Information

Critical Infrastructure Page 2

Project Information

 Name: County-wide Drainage Improvements

Project Type

 Water/Sewer Line Install  Water Treatment Plant

 Lift Stations  Drainage Improvements

 Pump Stations  Electrical/Utilities Burial/Replacement

 Wastewater Treatment Plant


Backup Generator: Must be a
permanent fix to the structure. No
portable generators

 Other: 
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Target Service Location

 City of Cape Coral  Town of Fort Myers Beach

 City of Fort Myers  Village of Estero

 City of Bonita Springs  Unincorporated Lee County

 City of Sanibel  All of Lee County
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National Objective

 National Objective: Urgent Need

Provide a description how the proposed project will meet the selected
National Objective

This drainage improvement project will address the need for adequate storm water 
drainage in a low to moderate income area that is prone to historical flooding. It will 
alleviate the issue of flooding that causes delays in response times for emergency 
vehicles and the restoration of the power grid by allowing earlier access to repair any 
damaged overhead power lines. 

1. These areas were severely flooded from storm surge from hurricane Ian in 2022.
Although this project would not eliminate the possibility of flooding from storm surge, it
would help to drain the water more efficiently after the storm has passed.

2. The Lee County BOCC requires more financial resources to undertake the restoration
of the drainage systems in Fort Myers Shores, Iona and Russell Park areas. The county
cannot sufficiently finance the project independently, further emphasizing the pressing
need for external assistance to mitigate the risks posed in flooding situations. The lack of
adequate funding further underscores the need for external support to realize the projects
objectives and enhance the community’s resilience to natural disasters.

National Objective Descriptions

National Objective Description

L/M Income Area Benefit Census block groups that align with the service area maps

L/M Income Limited Clientele

The infrastructure improvements benefit a specific persons who are presumed by HUD to be

principally LMI (abused children, battered spouses, elderly persons, severely disabled adults,

homeless persons, illiterate adults, persons living with AIDS or migrant farm workers)

L/M Income Job Creation or Retention

The project proposes activities designed to create or retain permanent jobs, at least 51

percent of which (computed on a full-time equivalent basis) will be made available to or held

by LMI persons. Must include income certifications or describe method on how LMI job

creation will be documented

Urgent Need

Does the narrative description on the application under Urgent Need provide specific

examples of needs that have urgency, including how the existing conditions pose a serious

and immediate threat to the health and welfare of the community?
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Slums and Blight

Does the designated activity area meet the definition of a slum, blighted, deteriorated or 

deteriorating area under state or local law? Additionally, the area must meet one of the two 

conditions:

• Public improvements throughout the area are in a general state of deterioration; or

• At least 25 percent of the properties throughout the area exhibit one or more of the following:

• Physical deterioration of buildings/improvements;

• Abandonment of properties;

• Chronic high occupancy turnover rates or chronic high vacancy rates in commercial or

industrial buildings;

• Significant declines in property values or abnormally low property values relative to other

areas in the community; or

• Known or suspected environmental contamination
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The scope of the project

This project involves the restoration of the storm water drainage system of the Fort Myers
Shores, Russell Park and Iona areas. These areas were impacted greatly by storm surge
from Hurricane Ian in September 2022. The aging drainage conveyances in these areas
need to be brought back to a more functional design. The roadside swales will need to be
graded to the proper elevation and sod placed back to prevent erosion. The pipes that
are along the drainage flow ways will need to be flushed and some pipes will be marked
for replacement from either damage or to install larger diameter pipes to improve
efficiency of the drainage process. Some of the pipes that will be marked for replacement
will also require the replacement of driveways as well.

The projected outcome(s) of the project

The restoration of the drainage system will greatly impact the safety for the citizens of
these areas by allowing storm water to freely move to the designated outfalls as originally
designed. This project will benefit around 24,000 citizens that live in the Fort Myers
Shores, Iona and Russell Park areas.

The unmet or mitigation need that is being addressed by the project and how
it aligns with community goals

The Drainage Improvement project will address the need for adequate storm water 
drainage in a low to moderate income area that is prone to historical flooding. It will 
alleviate the issue of flooding that causes delays in response times for emergency 
vehicles and the restoration of the power grid by allowing earlier access to repair any 
damaged overhead power lines. 
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Description of your agency’s experience completing projects of a similar size
and scope, including federal, state, and/or local government grant
experience and capacity of the organization to administer the project and
oversee all compliance requirements.

Lee County DOT manages several State and Federally funded projects every year. The
team is LAP certified through FDOT and has experience managing projects through HUD
including project application, design and construction including compliance monitoring.
The County also has several experts as part of the SRGA team that have significant
experience with CDBG projects.

The applicant’s plan of executing the Subgrantee Agreement

The County will be responsible for procuring the first phase of professional services after
execution of the subgrantee agreement. The County will execute updates to exhibits
including project implementation and budget as provided.

The applicant’s plan for Oversight and Monitoring of Subgrantee

The DOT has experience in oversight and monitoring of CDBG projects. Through project
engineers, fiscal professionals and contracted service the County will have direct
oversight of all phases.

Please provide a project administration team highlighting roles and
responsibilities of each individual participating in program participation and
management.

Rob Price P.E. – Director – responsible for final project approval, direct coordination with
County Management team, contracted invoicing approval Eileen Webster – Operations
Manager – Fiscal – responsible for general oversight of the reporting and financial
activities, Joey Wilson – project engineer responsible for oversight of project consulting
team, cost estimating and project execution. Tracey Norvell – Senior Fiscal Officer –
responsible for invoice preparation Kelly Ryman – Management Analyst – responsible for
final reimbursement draws
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The partner’s experience undertaking projects of similar complexity and
providing public services

N/A

The partner’s plan for Maintenance and Operations

N/A

Please provide a project administration team highlighting roles and
responsibilities of each individual participating in program participation and
management

N/A
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Describe how the proposed project integrates mitigation measures and
strategies to reduce natural hazard risks, including climate-related risks.
Mitigation measures include but are not limited to, reducing risks to people
and property; public service interruption for members who are most
vulnerable to natural and climate-related risks; and/or community lifelines

The project will impact areas that were severely flooded from storm surge from Hurricane
Ian in 2022. Although this project would not eliminate the possibility of flooding from storm
surge, it would help to drain the water more efficiently after the storm has passed. It will
alleviate the issue of flooding that causes delays in response times for emergency
vehicles and the restoration of the power grid by allowing earlier access to repair any
damaged overhead power lines.

Identify the risks or hazards being reduced and the impacts that those
hazards have on people and property

* The restoration of the drainage system will greatly impact the safety for the citizens of
these areas by allowing storm water to freely move to the designated outfalls as originally
designed. These improvements will alleviate the issue of flooding that causes delays in
response times for emergency vehicles and the restoration of the power grid by allowing
earlier access to repair any damaged overhead power lines.

Describe the value of the proposed project to the community. Describe the
anticipated short-term impacts during normal circumstances, as well as how
the project will enhance resilience in the long term and during extreme
events. Description should include qualitative or quantitative data

The drainage improvements will have significant impact on the approximately 24,000
citizens in the Fort Myers Shores, Iona and Russell Park areas, by reducing the response
times for emergency vehicles and restoration of the power grid by allowing access to the
areas. It will also enhance the citizens in the area by allowing the storm water to freely
move to designated outfalls, which will impact normal circumstances.
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Timelines of critical tasks to be accomplished for each proposed activity,
including a description of the steps you will take to complete the funded
activities and describe any dependencies or actions that need to happen
before you can start on the activities

The first phase of this project will be a design phase which will provide a complete
assessment of the existing drainage condition and provide a plan for construction. The
design phase will be contracted out and will need to follow the procurement process.
Once a design is complete the project can move to the construction phase which will also
be contracted.

Define project milestones (i.e. Design, Construction, Progress Meetings,
Certification of Completion, Closeout, or any other milestones as applicable)

Milestones include procurement of design, the design phase and reviews of the plans and
then procurement of the construction phase.

Monthly spending plans and proposed draw down schedules

The project will have time periods where there will be no draws due to Procurement
phase. During the design phase the project should have monthly expenditures with
approximately 20% of the total project cost spent during that first phase.

Proposed reporting for outcomes achieved

The County can report quarterly throughout the project on all activities, this is standard for
Lee DOT to do.
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Describe the process carried out to determine cost estimations prior to
applying

Projects were reviewed in coordination with cost estimates prepared for the CIP. DOT
uses FDOT costs for specific pay items and then applies a % based on construction. The
line item with the most uncertainty will be ROW if needed.

Describe additional steps you will take, if approved, to manage costs,
change orders, and ensure the project is completed on time and within
budget

DOT uses the FDOT standard contract for construction which outlines specific guidelines
to monitor change and time control.

Describe the cost and plan for funding for operations and maintenance.

This drainage facility is a currently maintained system by the DOT. This project will lower
maintenance costs by providing the DOT with upgraded pipes and drainage structures.

Describe how the project is innovative, based on national best practices, and
designed in accordance with an existing evidence-based program

This project seeks to reduce the number of flooding issues in a very low lining area, the
project is intended to have future direct impacts to the residents.
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A description of how you will coordinate with other planning, community
development, and/or recovery or resilience projects and initiatives that are
underway

DOT will coordinate this project with any utility owner that may be impacted as well as
public involvement with the residents that will be benefiting from the improvement.

Describe how you will coordinate with other partners carrying out related
activities and/or projects

DOT has a typical process for involving stakeholders and this is identified during the
design phase, specific project involvement is handled by a contracted agency with
oversight from the DOT.
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A description of the area of need that will be addressed

The need is for improved storm water drainage in the listed communities. The project will
upgrade pipes and drainage structures and provide the DOT with a survey of the current
infrastructure.

A description of the intended impact the plan will have on the community
and area of high need

The restoration of the storm water drainage systems will greatly impact the safety for the
citizens of these areas by allowing storm water to freely move to the designated outfalls
as originally designed.

A description of the intended beneficiaries of the project, including any
HUD-defined vulnerable populations and communities who are the intended
beneficiaries of the project

The neighborhoods that will be impacted include Fort Myers Shores, Ioana, and Russell
Park

The applicable census tracts and block groups that are projected to benefit
from the project. Census data can be found here: Low- and Moderate-Income
Area Data

Census Tract Block Group

1 4.01 3

2

3

The types of entities benefitting from the plan

 Residents  Businesses

 Local Government  Other:
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
If “Residents” is selected, list the projected number of beneficiaries and number of LMI
beneficiaries who will benefit from the project

Total Number of Beneficiaries:

Total LMI Beneficiaries:
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The target populations from the table below who will benefit from the project

 Populations presumed by HUD to be LMI persons:

• Abused children

• Elderly persons (62 and older)

• Battered spouses

• Homeless persons

• Severely disabled adults (as defined by the Census)

• Illiterate adults

• Persons living with AIDS

• Migrant farm workers

 Vulnerable populations, as defined by HUD in the Consolidated Notice:

• Groups or communities whose circumstances present barriers to obtaining
or understanding information or accessing resources, based on such factors
as the following:

    - Geography

    - Markets

    - Prevalent housing stock and tenure

    - History

    - Prejudice

 Underserved communities, as defined by HUD in the Consolidated Notice:

• Populations sharing a particular characteristic, as well as geographic
communities, that have been systematically denied a full opportunity to
participate in aspects of economic, social, and civic life
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A description of the method used to identify the intended beneficiaries of the
project if it were implemented

DOT used the two-step documentation process by identifying the service area first. The
bridges are open to the public and benefit all the residents of the community if needed.
The LMI was documented using HUD's data.

A description of the community outreach and engagement that has
happened to date, including a description of the stakeholders and
approaches to outreach and engagement

No specific outreach has been done to date as this project is not funded. Outreach will
occur during the design phase.
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A description and justification of the proposed costs

Costs were estimated using several factors, including FDOT state averages, projects bid
recently by the local DOT and historical estimates for projects of similar size.

A description of whether the project will be implemented with applicant staff,
vendor support and/or other

The project will be overseen by applicant staff, all phases of project implementation will
be handled by contracted services.

A description of the timeframe, dependencies, and methods for obligating
grant funds, and how the applicant plans to ensure funds are spent timely. A
description of how the applicant will address and control for dependencies,
if applicable

The County has clear procurement timelines to hire contracted services, these will be
included in the exhibits required to be completed as part of the subrecipient agreement.
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Budget Form

Description CDBG-DR Funds Requested Leveraged Funds Project Cost

Activity Delivery Costs

Environmental Review Costs $0.00 $0.00 $0.00

Source of External Funds N/A

File Management $0.00 $0.00 $0.00

Source of External Funds N/A

Inspections $1,530,000.00 $0.00 $1,530,000.00

Source of External Funds N/A

Program Administration $0.00 $0.00 $0.00

Source of External Funds N/A

Construction

Bonding/Insurance $0.00 $0.00 $0.00

Source of External Funds N/A

Construction Management $0.00 $0.00 $0.00

Source of External Funds N/A

Debris Removal $0.00 $0.00 $0.00

Source of External Funds N/A

Demolition $0.00 $0.00 $0.00

Source of External Funds N/A

Fixtures/Equipment $0.00 $0.00 $0.00

Source of External Funds N/A

General Contractor $8,500,000.00 $0.00 $8,500,000.00

Source of External Funds N/A

Landscaping $0.00 $0.00 $0.00

Source of External Funds N/A

Maintenance of Traffic $0.00 $0.00 $0.00

Source of External Funds N/A

Mobilization $0.00 $0.00 $0.00

Source of External Funds N/A

Site Preparation $0.00 $0.00 $0.00

Source of External Funds N/A

Planning/Design

Development of Bidding Document $0.00 $0.00 $0.00

Source of External Funds N/A
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Drawings/Blueprints $0.00 $0.00 $0.00

Source of External Funds N/A

Land Acquisition $0.00 $0.00 $0.00

Source of External Funds N/A

Permitting $1,020,000.00 $0.00 $1,020,000.00

Source of External Funds N/A

Site Plan $0.00 $0.00 $0.00

Source of External Funds N/A

Surveys $0.00 $0.00 $0.00

Source of External Funds N/A

Testing $0.00 $0.00 $0.00

Source of External Funds N/A

Funding Summary

CDBG-DR Funds Requested Leveraged Funds Project Cost

$11,050,000.00 $0 $11,050,000.00
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Duplication of Benefits

Source of Funds Amount Status of Funds

FEMA Building Resilient Infrastructure and

Communities (BRIC) $0.00 N/A

Purpose of Funds: N/A

FEMA Hazard Mitigation Grant Program

(HMGP) $0.00 N/A

Purpose of Funds: N/A

FEMA Public Assistance (PA) $0.00 N/A

Purpose of Funds: N/A

Local (Municipal) Funds $0.00 N/A

Purpose of Funds: N/A

Other CDBG-DR Funds (from Florida COM) $0.00 N/A

Purpose of Funds: N/A

Other State Funds $0.00 N/A

Purpose of Funds: N/A

Resilient Florida $0.00 N/A

Purpose of Funds: N/A

US Army Corps of Engineers (USACE) $0.00 N/A

Purpose of Funds: N/A

US Department of Transportation $0.00 N/A

Purpose of Funds: N/A

Total $0.00
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Capacity to perform financial management and oversight

DOT administers state and federal grants every year. DOT also utilizes the County’s
Fiscal Pool Department which acts as the accounts payable arm of the financial
management of all contracts.

Capacity to perform grant management functions as demonstrated through
prior experience managing grants with in-house staff or with a grant
management consultant

The DOT and the County have a team of resources with several years of grant
experience including working with CDBG funds and various other federal funding
sources. The team is outlined in a staffing plan attached.

Internal auditing capability

Financial activities are over seen by the Operations Manager, all contract pay
applications are reviewed by the project manager, operations manager, director and
independently by fiscal pool and Clerk’s finance.

Administrative staffing

The DOT and the County have adequate administrative staffing to include a grants
management software that will be implemented before time of award.

Monitoring and control of timely expenditure of funds

This is handled by the DOT’s project manager and CEI team who are on the project every
day of construction to ensure the contractor is preforming.

Describe how the subrecipient will implement Construction, Davis Bacon,
and Related Acts and understand project costs must be based on paying
laborers and mechanics federal prevailing wages, as published by DOL. The
then-current wage rates must be attached to the construction contract and
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accepted by the general contractor prior to contract execution

DOT will contract with a CEI firm and through that selection process a major component
must be the ability and expertise to manage all compliance. The compliance portion will
be overseen by DOT’s fiscal staff. Dot handles multiple Federal projects every year
through FHWA and has vast experience with Davis Bacon compliance and all related
EEO requirements.

Confirm that the subrecipient will not take any choice limiting actions,
including, but not limited to, physical work or activity, may start until
environmental clearance is obtained. All prohibitions regarding ‘choice
limiting actions will apply, rendering the award void and applicant ineligible
for award. Activities with multiple environmental issues which cannot be
addressed timely and cost-effectively will cause the award of CDBG-DR
Funds to be canceled

Confirm

Explain the applicant/subrecipient’s plan to provide OR ensure the
subgrantee provides opportunities and training to low and very low-income
persons to the greatest extent feasible. These efforts should be, especially
focused on recipients of government assistance for housing and to
businesses that provide economic opportunities to low and very low-income
persons. The applicant/subrecipient should explain how they will comply
with Section 3 requirements set forth in 24 CFR Part 75

N/A

Describe how the subrecipient will take affirmative steps to ensure good
faith effort outreach to small, minority, women and veteran-owned business
to be included in all solicitation opportunities (procurement of services and
goods) and documenting efforts and procurement opportunities

This will be handled through the design phase.

Subrecipients must provide their procurement policy documents for analysis
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The County's Procurement Ordinance is available online at
https://www.leegov.com/procurement/essential-policy-and-procedures1

Subrecipient’s ability to Complete Subgrantee Capacity Assessment

N/A

Subrecipient’s ability to Complete Subgrantee Risk Assessment

N/A

Subrecipient’s Ability to Execute a Subgrantee Agreement

N/A

Please describe Subrecipient’s Plans for Subgrantee Oversight and
Monitoring

N/A
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Subgrantee’s Capacity to perform financial management and oversight

N/A

Subgrantee’s Capacity to perform grant management functions as
demonstrated through prior experience managing grants with in-house staff
or with a grant management consultant

N/A

Subgrantee’s Internal auditing capability

N/A

Subgrantee’s Administrative staffing

N/A

Subgrantee’s Monitoring and control of timely expenditure of funds

N/A

Describe how the subgrantee will implement Construction, Davis Bacon and
Related Acts and understand project costs must be based on paying
laborers and mechanics federal prevailing wages, as published by DOL. The
then-current wage rates must be attached to the construction contract and
accepted by the general contractor prior to contract execution

N/A
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Confirm that the subgrantee will not take any choice limiting actions,
including, but not limited to, physical work or activity, may start until
environmental clearance is obtained. All prohibitions regarding ‘choice
limiting actions will apply, rendering the award void and applicant ineligible
for award. Activities with multiple environmental issues which cannot be
addressed timely and cost-effectively will cause the award of CDBG-DR
Funds to be canceled

N/A

Explain the subgrantee’s plan to provide opportunities and training to low
and very low-income persons to the greatest extent feasible. These efforts
should be , especially focused on recipients of government assistance for
housing and to businesses that provide economic opportunities to low and
very low-income persons. The applicant/subrecipient should explain how
they will comply with Section 3 requirements set forth in 24 CFR Part 75

N/A

Describe how the subgrantee will take affirmative steps to ensure good faith
effort outreach to small, minority, women and veteran-owned business to be
included in all solicitation opportunities (procurement of services and
goods) and documenting efforts and procurement opportunities

N/A

Subgrantee’s must comply with 2 CFR Part 200 requirements for
procurement

N/A
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Application Certification

I/We, the undersigned, certify under penalty of perjury that the information provided
above is true and correct and that the application and all support documentation has
been duly authorized by the governing body of the applicant. I further certify that I am
authorized to submit this application and have followed all policies and procedures of my
agency regarding grant application submissions.


Authorized Organization Representative
Name: Dave Harner


Authorized Submitter Representative
Name: Eileen Webster


Authorized Submitter Representative
Title: Operations Manager

 Certification Date: 05/24/2024


Authorized Submitter Representative
Signature: Eileen Webster


Authorized Submitter Representative IP
Address: 208.89.76.206
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EXHIBIT G 

CERTIFICATE(S) OF INSURANCE 
 

The information provided under this Exhibit is retrieved from the Subrecipient Agreement 
or the Subrecipient’s approved application in response to the Critical Infrastructure 
Program NOFA. In coordination and agreement with the Subrecipient, the County will 
utilize the information below to confirm that the Subrecipient has sufficient coverage 
against personal, commercial, or any other liability regarding the spending of CDBG-DR 
dollars. Subrecipients will work with the County to ensure any edits and amendments to 
this Exhibit are subsequently updated, reviewed, and/or approved within the System of 
Record when necessary.  

Certificate(s) of Insurance 

The Subrecipient has provided the following documentation below in an effort to confirm 
sufficient coverage is in place  
 
(1) Workers’ Compensation Coverage 
 
Subrecipient has provided insurance coverage in the amount specified and the Certificate 
of Insurance is located in VT, Subrecipient Management: Lee County Transportation, 
Certificate of Insurance. 
 
(2) Commercial General Liability 
 
Subrecipient has provided insurance coverage in the amount specified and the Certificate 
of Insurance is located in VT, Subrecipient Management: Lee County Transportation, 
Certificate of Insurance. 
 
(3) Business Auto Liability 
 
Subrecipient has provided insurance coverage in the amount specified and the Certificate 
of Insurance is located in VT, Subrecipient Management: Lee County Transportation, 
Certificate of Insurance. 
 
(4) Directors & Officers Liability 
 
Subrecipient has provided insurance coverage in the amount specified and the Certificate 
of Insurance is located in VT, Subrecipient Management: Lee County Transportation, 
Certificate of Insurance. 
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(5) Fidelity Bonding 
 
Subrecipient has provided insurance coverage in the amount specified and the Certificate 
of Insurance is located in VT, Subrecipient Management: Lee County Transportation, 
Certificate of Insurance. 
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EXHIBIT H (SIGNATURE REQUIRED) 

CERTIFICATIONS 
CDBG-DR COMPLIANCE PROVISIONS 

Housing and Infrastructure 

This Exhibit to the Community Development Block Grant Disaster Recovery (“CDBG-
DR”) Program Subrecipient Agreement contains supplementary compliance 
conditions for use with procured contracts and subrecipient agreements that are 
funded in whole or in part by the U.S. Department of Housing and Urban Development 
(“HUD”) under Title I of the Housing and Community Development Act of 1974 (Pub. 
L. 93-383) as amended.

This Exhibit shall be included as part of the terms of the Agreement for all procured 
contracts and subrecipient agreements funded fully or in part by the CDBG-DR 
Program by Lee County and the selected contractor or subrecipient. 

By signing this Exhibit, the Subrecipient certifies they understand that all the below 
compliance provisions will apply to all projects that are awarded CDBG-DR funds. 

1. NATIONAL OBJECTIVES

In accordance with 24 CFR 570.208, Section 104(b)(3) of the Housing and Community 
Development Act of 1974, all CDBG-DR funded activities must meet a National 
Objective. Under Section 101(c) of the authorizing Act (42 U.S.C. 5301), all CDBG-
DR Activities must satisfy one of the named National Objectives. 

1. Benefit to Low-to-Moderate Income Persons (LMI)
2. Urgent Need (UN)
3. Elimination of Slum and Blight (SB)

Upon completion of approved activity(ies) funded under this Agreement and prior to 
the funding expiration date of this Agreement, whichever comes first, the Subrecipient 
must document that the approved activity(ies) met the approved National Objective, 
as necessary.  

For Subrecipients with a National Objective requirement, the County shall review the 
actual National Objective achievements of the activity. If the Subrecipient does not or 
cannot satisfactorily document the National Objective achievement of an approved 
activity(ies), the activity(ies) may be deemed ineligible, and repayment of funds may 
be required of the Subrecipient. 
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2. DUPLICATION OF BENEFITS

A Duplication of Benefits (DOB) occurs when a person, household, business, or other 
entity receives disaster assistance from multiple sources for a cumulative amount that 
exceeds the total need for a particular recovery purpose. The amount of the 
duplication is the amount of assistance provided in excess of the total need for the 
same purpose. It is the County’s responsibility to ensure that CDBG-DR programs 
provide assistance only to the extent that the disaster recovery need has not been 
fully met by funds that have already been paid, or will be paid, from another source.  

The Subrecipient or Contractor must report all funds obtained for the same activity 
from any source from the date of the disaster until the activity is completed.  

The Subrecipient or Contractor agrees to repay to the County, immediately upon 
demand, any assistance later received for the same purpose as the CDBG-DR funds 
and that exceeds the total need for the particular recovery purpose. 

a. CDBG-DR Funds as Match (Infrastructure): When applicable and approved by
the County, Subrecipients may use grant funds to satisfy a match requirement,
share, or contribution for any other Federal program when used to carry out an
eligible CDBG-DR activity. This includes programs or activities administered by the
Federal Emergency Management Agency (FEMA) or U.S. Army Corps of
Engineers (USACE). By law, only $250,000 or less of CDBG-DR funds may be
used for the non-Federal cost-share of any project funded by USACE.
Furthermore, Appropriations acts prohibit the use of CDBG-DR funds for any
activity reimbursable by, or which funds are also made available by, FEMA or
USACE.

For all match activities, Subrecipients must document that CDBG-DR funds have
been used for the actual costs incurred for the assisted project and for costs that
are eligible, meet a national objective, and meet other applicable CDBG
requirements.

3. EQUAL EMPLOYMENT OPPORTUNITY

The obligations undertaken by the Subrecipient or Contractor include, but are not 
limited to, the obligation to comply with all Federal laws and regulations described in 
Subpart K of 24 CFR Part 570 and specifically with each of the following, among other 
things, as the same may be amended from time to time:   

a. Title VI of the Civil Rights Act of 1964:  This act provides that no person shall
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be excluded from participation, denied program benefits, or subject to 
discrimination based on race, color, and/or national origin under any program or 
activity receiving Federal financial assistance. 

 
b. Title VII of the Civil Rights Act of 1968 (The Fair Housing Act):  This act 

prohibits discrimination in housing on the basis of race, color, religion, sex and/or 
national origin.  This law also requires actions which affirmatively promote fair 
housing. 

 
c. Restoration Act of 1987:  This act restores the broad scope of coverage and 

clarifies the application of the Civil Rights Act of 1964.  It also specifies that an 
institution which receives Federal financial assistance is prohibited from 
discriminating on the basis of race, color, national origin, religion, sex, disability or 
age in a program or activity which does not directly benefit from such assistance. 

 
d. Section 109 of Title 1 of the Housing and Community Development Act of 

1974 [42 U.S.C. 5309]:  This Section of Title 1 provides that no person shall be 
excluded from participation (including employment), denied program benefits, or 
subject to discrimination on the basis of race, color, national origin, or sex under 
any program or activity funded in whole or in part under Title 1 of the Act. 

 
e. The Fair Housing Amendment Act of 1988:  This act amended the original Fair 

Housing Act to provide for the protection of families with children and people with 
disabilities, strengthen punishment for acts of housing discrimination, expand the 
Justice Department jurisdiction to bring suit on behalf of victims in federal district 
courts, and create an exemption to the provisions barring discrimination on the 
basis of familial status for those housing developments that qualify as housing for 
persons age 55 or older. 

 
f. The Age Discrimination Act of 1975:  This act provides that no person shall be 

excluded from participation, denied program benefits, or subject to discrimination 
on the basis of age under any program or activity receiving federal funding 
assistance.  Effective January 1987, the age cap of 70 was deleted from the laws.  
Federal law preempts any State law currently in effect on the same topic. 

 
g. Section 504 of the Rehabilitation Act of 1973: It is unlawful to discriminate based 

on disability in Federally assisted programs. This Section provides that no 
otherwise qualified individual shall, solely by reason of his or her disability, be 
excluded from participation (including employment), denied program benefits, or 
subjected to discrimination under any program or activity receiving federal funding 
assistance.   

 
h. The Americans with Disabilities Act of 1990 (ADA):  This act modifies and 

expands the Rehabilitation Act of 1973 to prohibit discrimination against "a 
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qualified individual with a disability" in employment and public accommodations. 
The ADA requires that an individual with a physical or mental impairment who is 
otherwise qualified to perform the essential functions of a job, with or without 
reasonable accommodation, be afforded equal employment opportunity in all 
phases of employment. 

i. Executive Order 11063:  This executive order provides that no person shall be
discriminated against on the basis of race, color, religion, sex, or national origin in
housing and related facilities provided with Federal assistance and lending
practices with respect to residential property when such practices are connected
with loans insured or guaranteed by the Federal government.

j. Executive Order 12259:  This executive order provides that the administration of
all Federal programs and activities relating to housing and urban development be
carried out in a manner to further housing opportunities throughout the United
States.

k. The Equal Employment Opportunity Act:  This act empowers the Equal
Employment Opportunity Commission (EEOC) to bring civil action in Federal court
against private sector employers after the EEOC has investigated the charge,
found "probable cause" of discrimination, and failed to obtain a conciliation
agreement acceptable to the EEOC.  It also brings Federal, state, and local
governments under the Civil Rights Act of 1964.

l. The Uniform Guidelines on Employee Selection Procedures adopted by the
Equal Employment Opportunity Commission in 1978:  This manual applies to
employee selection procedures in the areas of hiring, retention, promotion,
transfer, demotion, dismissal, and referral.  It is designed to assist employers, labor
organizations, employment agencies, licensing, and certification boards in
complying with the requirements of Federal laws prohibiting discriminatory
employment.

m. The Vietnam Era Veterans' Readjustment Act of 1974 (revised Jobs for
Veterans Act of 2002):  This act was passed to ensure equal employment
opportunity for qualified disabled veterans and veterans of the Vietnam War.
Affirmative action is required in the hiring and promotion of veterans.

n. Executive Order 11246:  This executive order applies to all Federally assisted
construction contracts and subcontracts.  It provides that no person shall be
discriminated against on the basis of race

4. CERTIFICATION OF NONSEGREGATED FACILITIES

(applicable to contracts and subcontracts over $10,000)
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The Subrecipient or Contractor and its subcontractor(s) certifies that the entity does 
not maintain or permit employees to perform their services at any location where 
segregated facilities are maintained. The Subrecipient or Contractor certifies further 
that it shall not maintain or provide for employees any segregated facilities at any of 
its establishments and will not permit employees to perform their services at any 
location under its control where segregated facilities are maintained. The Subrecipient 
or Contractor and its subcontractor(s) agrees that a breach of this certification is a 
violation of the equal opportunity clause of this contract. 
 
As used in this certification, the term "segregated facilities" means any waiting rooms, 
work areas, rest rooms and wash rooms, restaurants and other eating areas, time 
clocks, locker rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation and housing facilities 
provided for employees which are segregated by explicit directive or are, in fact, 
segregated on the basis of race, color, religion, or national origin because of habit, 
local custom, or any other reason. 
 
The Subrecipient or Contractor further agrees that (except where it has obtained for 
specific time periods) it will obtain identical certification from proposed subcontractors 
prior to the award of subcontracts exceeding $10,000 which are not exempt from the 
provisions of the equal opportunity clause; that it will retain such certifications in 
project files; and will provide notice to such proposed subcontractors (except where 
proposed subcontractors have submitted identical certifications for specific time 
periods). 
 
5. ENVIRONMENTAL PROTECTION AND ACTS 

a. National Environmental Protection Act (NEPA): All Federally funded activities 
are subject to the National Environmental Policy Act of 1969 (NEPA) and its 
regulations under 40 CFR 1500 – 1508. Additionally, 24 CFR 58.22 prohibits 
committing or spending HUD or non-HUD funds on any activity that could have an 
adverse environmental impact or limit the choice of reasonable alternatives prior 
to completion of an environment review once a project has Federal funding, in full 
or in part. This prohibition on "choice-limiting actions" prohibits physical activity, 
including acquisition, rehabilitation, and construction, as well as contracting for or 
committing to any of these actions, prior to completion of the environmental review. 
Awarded activities must have completed an environmental review to demonstrate 
compliance with NEPA, as well as 24 CFR 58. 

 
b. Clean Air and Water Acts: (applicable to contracts and subcontracts exceeding 

$100,000) The Subrecipient or Contractor and all subcontractors shall comply with 
the requirements of the Clean Air Act, as amended, 42 USC 1857 et seq., the 
Federal Water Pollution Control Act, as amended, 33 USC 1251 et seq., and the 
regulations of the Environmental Protection Agency with respect thereto, at 40 
CFR Part 15, as amended. 
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c. Flood Disaster Protection: The Subrecipient or Contractor shall comply with the 

requirements of the Flood Disaster Protection Act of 1973 (42 U.S.C. 4001). The 
Subrecipient shall assure that for activities located in an area identified by the 
Federal Emergency Management Agency (FEMA) as having special flood 
hazards, that flood insurance under the National Flood Insurance Program is 
obtained and maintained as a condition of financial assistance for acquisition or 
construction purposes (including rehabilitation). 

 
d. Energy Efficiency: The Subrecipient or Contractor shall comply with mandatory 

standards and policies relating to energy efficiency under the Energy Policy and 
Conservation Act (Public Law 94-163). 

 
e. Procurement of Recovered Materials: Per 2 CFR 200.323, if a subrecipient is a 

state agency or an agency of a political subdivision of a state, it and its contractors, 
must comply with section 6002 of the Solid Waste Disposal Act, as amended by 
the Resource Conservation and Recovery Act. The requirements of Section 6002 
include procuring only items designated in guidelines of the Environmental 
Protection Agency (EPA) at 40 CFR part 247 that contain the highest percentage 
of recovered materials practicable, consistent with maintaining a satisfactory level 
of competition, where the purchase price of the item exceeds $10,000 or the value 
of the quantity acquired during the preceding fiscal year exceeded $10,000; 
procuring solid waste management services in a manner that maximizes energy 
and resource recovery; and establishing an affirmative procurement program for 
procurement of recovered materials identified in the EPA guidelines. 

 
6. CONSTRUCTION STANDARDS 
 
While the following Construction Standards requirements are called out below, the 
Subrecipient also certifies and acknowledges that it has read and complies with all 
requirements as noted within the CDBG-DR Construction Standards Procedure for 
Housing Programs and applicable program guidelines.   
 
a. Green and Resilient Building Standards in Housing: All new construction or 

rehabilitation of residential structures must meet an industry-recognized standard 
that has achieved certification under (i) Enterprise Green Communities; (ii) LEED 
(New Construction, Homes, Midrise, Existing Buildings Operations and 
Maintenance, or Neighborhood Development); (iii) ICC–700 National Green 
Building Standard Green+ Resilience; (iv) Living Building Challenge; or (v) any 
other equivalent comprehensive green building program acceptable to HUD. 
Additionally, all such covered construction must achieve a minimum energy 
efficiency standard, such as (i) ENERGY STAR (Certified Homes or Multifamily 
High-Rise); (ii) DOE Zero Energy Ready Home; (iii) EarthCraft House, EarthCraft 
Multifamily; (iv) Passive House Institute Passive Building or EnerPHit certification 
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from the Passive House Institute US (PHIUS), International Passive House 
Association; (v) Greenpoint Rated New Home, Greenpoint Rated Existing Home 
(Whole House or Whole Building label); (vi) Earth Advantage New Homes; or (vii) 
any other equivalent energy efficiency standard acceptable to HUD 

b. Rehabilitation of Nonsubstantially Damaged Residential Buildings
(Housing): Per Federal Register Notice 88 FR 32046, for rehabilitation other than
the rehabilitation of substantially damaged residential buildings described in 6.a.
above, the Subrecipient must follow the guidelines specified in the HUD CPD
Green Building Retrofit Checklist.

Subrecipients must apply these guidelines to the extent applicable for the
rehabilitation work undertaken, for example, the use of mold resistant products
when replacing surfaces such as drywall. Products and appliances replaced as
part of the rehabilitation work must be ENERGY STAR-labeled, WaterSense-
labeled, or Federal Energy Management Program (FEMP)-designated products or
appliances.

c. Broadband Infrastructure in Housing: Per Federal Register Notice 88 FR
32046, any substantial rehabilitation, as defined by 24 CFR 5.100, reconstruction,
or new construction of a building with more than four units must include installation
of broadband infrastructure.

d. Elevation Standards (Housing and Infrastructure):
i. Housing: All new construction or rehabilitation of residential structures and

located in the one percent annual chance (or 100-year) floodplain must be
elevated at least two feet above the base flood elevation.

ii. Mixed-use and Non Residential: Non-residential structures and infrastructure
must be elevated or floodproofed, in accordance with FEMA floodproofing
standards at 44 CFR 60.3(c)(3)(ii) or successor standard, up to at least two feet
above base flood elevation.

iii. Critical Actions: Structures and services defined at 24 CFR 55.2(b)(3) and
within the 500-year (or 0.2 percent annual chance) floodplain must be elevated
or floodproofed (in accordance with FEMA floodproofing standards at 44 CFR
60.3(c)(2-3) or successor standard) to the higher of the 500-year floodplain
elevation or three feet above the 100-year floodplain elevation.

e. Planning and Design (Infrastructure): All newly constructed infrastructure that
is assisted with CDBG-DR funds must be designed and constructed to withstand
extreme weather events and the impacts of climate change. To satisfy this
requirement, the Subrecipient is required to provide resilience performance
metrics as identified by the County.

f. Flood Control Structures (Infrastructure and Non-Residential Structures):
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Subrecipients that use CDBG-DR funds to assist flood control structures (i.e., 
dams and levees) are prohibited from using CDBG-DR funds to enlarge a dam or 
levee beyond the original footprint of the structure that existed before the disaster 
event, without obtaining approval from the County, HUD, and any Federal 
agencies that HUD determines are necessary based on their involvement or 
potential involvement with the levee or dam. Additional requirements and approval 
steps are outlined under Federal Register Notice guidance at 88 FR 32046. 

 
7. AFFORDABILITY PERIOD REQUIREMENTS (HOUSING) 

While the following minimum affordability period requirements are called out below, 
the Subrecipient also certifies and acknowledges that it has read and complies with 
all requirements as noted within the applicable program guidelines regarding 
affordability period requirements. 
 
a. New Construction and Rehabilitation of Affordable Rental Housing: To meet 

the LMI housing national objective, a Subrecipient who implements rental housing 
activities that will result in the new construction or rehabilitation of five or more 
units, assisted with CDBG-DR funds, must rent to LMI households at affordable 
rents as described within the Lee County Action Plan for CDBG-DR Funds. 
Furthermore, the minimum timeframes, enforceability, and other related 
requirements acceptable for compliance can be found under the HOME 
Investment Partnerships Program (HOME) requirements at 24 CFR 92.252(e), 
including the table listing the affordability periods at the of 24 CFR 92.252(e). The 
County has adopted these requirements and spells out affordability restriction 
enforcement and minimum affordability periods within the respective program 
guidelines, which Subrecipients are required to follow, where applicable. 
 

b. New Construction of Homes Built for LMI Households: For Subrecipients who 
implement activities where there is a construction of new single-family units (four 
units or less) for homeownership that will meet the LMI housing national objective 
criteria, the County has set affordability restrictions, which follow minimum 
affordability period and enforcements mechanisms of the HOME requirements set 
at 24 CFR 92.254(a)(4). Subrecipients whose activities are applicable to these 
requirements must follow the County’s respective program guidelines regarding 
affordability restrictions, resale or recapture requirements, affordability period 
requirements, and all other requirements prescribed under the applicable 
guidelines regarding affordability.     

 
8. CONTRACTING WITH SMALL AND MINORITY FIRMS, WOMEN’S BUSINESS 

ENTERPRISES, VETERAN OWNED BUSINESSES, AND LABOR SURPLUS 
AREA FIRMS 

The Subrecipient or Contractor will take necessary affirmative steps to assure that 
minority firms, women’s business enterprises, veteran owned businesses, and labor 
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surplus area firms are used in subcontracting when possible. Steps include: 
 
a. Placing qualified small and minority businesses, veteran owned businesses, and 

women’s business enterprises on solicitation lists: 
 
b. Assuring that small and minority businesses, and women’s and veteran’s business 

enterprises are solicited whenever they are potential sources: 
 
c. Dividing total requirements, when economically feasible, into smaller tasks or 

quantities to permit maximum participation by small and minority business, veteran 
owned, and women’s business enterprises;  

 
d. Establishing delivery schedules, where the requirement permits, which encourage 

participation by small and minority business, veteran owned businesses, and 
women’s business enterprises; and 

 
e. Using the services and assistance of the Small Business Administration, and the 

Minority Business Development Agency of the Department of Commerce. 
 
9. POLITICAL ACTIVITY 

The Subrecipient or Contractor will comply with the provisions of the Hatch Act (5 
U.S.C. 1501 et seq.), which limits the political activity of employees. 
 
10. LOBBYING PROHIBITION AND BYRD ANTI-LOBBYING AMENDMENT 

The Subrecipient is prohibited from using contracted funds for the following purposes: 
(1) political activities; (2) lobbying; (3) political patronage; (4) nepotism activities; and 
(5) inherently religious activities such as worship, religious instruction, or 
proselytization. The Subrecipient will also comply with Chapter 216.347, Florida 
Statutes, which prohibits the expenditure of Agreement funds for the purpose of 
lobbying the legislature, state or county agencies. 
 
Additionally and in accordance with 24 CFR 87, the Subrecipient certifies that it will 
not use CDBG-DR funds received from the County to directly or indirectly influence 
legislation or any other official action by the Florida legislature, any state agency, or 
other local government and county (BOCC) business, including through the use of 
Federal appropriated funds being paid to any person for influencing or attempting to 
influence an office or employee of any agency, a member of Congress, an office or 
employee of Congress or an employee of a member of Congress in connection with 
this Federal contract, grant, loan or cooperative agreement. If the County and/or the 
Subrecipient suspects such action of occurring, the County reserves the right to 
request that the Subrecipient disclose and certify such activities in accordance with 
reporting requirements noted within the Agreement. 
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The Byrd Anti-Lobbying Amendment (31 U.S.C. 1352) requires that Contractors that 
apply or bid for an award exceeding $100,000 must file the required certification. Each 
tier certifies to the tier above that it will not and has not used Federal appropriated 
funds to pay any person or organization for influencing or attempting to influence an 
officer or employee of any agency, a member of Congress, officer or employee of 
Congress, or an employee of a member of Congress in connection with obtaining any 
Federal contract, grant or any other award covered by 31 U.S.C. 1352. Each tier must 
also disclose any lobbying with non-Federal funds that takes place in connection with 
obtaining any Federal award. Such disclosures are forwarded from tier to tier, up to 
the non-Federal award. 

The Contractor certifies, to the best of his or her knowledge and belief that: 

1) No Federally appropriated funds have been paid or will be paid by, or on behalf
of, the contractor, to any person for influencing or attempting to influence an
officer or employee of any agency, a member of Congress, an officer or
employee of Congress, or an employee of a member of Congress in connection
with the awarding of any Federal contract, the making of any Federal grant, the
making of any Federal loan, the entering into of any cooperative agreement, or
the extension, continuation, renewal, amendment, or modification of any
Federal contract, grant, loan, or cooperative agreement.

2) If any funds other than Federally appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an officer or
employee of any agency, a member of Congress, an officer or employee of
Congress, or an employee of a member of Congress in connection with this
Federal contract, grant, loan, or cooperative agreement, the contractor shall
complete and submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

11. DEBARMENT AND SUSPENSION

A contract award (2 CFR 180.220) must not be made to parties listed on the 
governmentwide exclusions in the System for Award Management (SAM), in 
accordance with the OMB guidelines at 2 CFR 180 that implement Executive Orders 
12549 (3 CFR part 1986 Comp., p. 189) and 12689 (3 CFR part 1989 Comp., p. 235). 

By executing this Agreement or contract, the Subrecipient or Contractor verifies and 
affirms that it has not been suspended or debarred from participating in or receiving 
federal government contracts, subcontracts, loans, grants or other assistance 
programs and will not enter into contracts with any entity that has been suspended or 
debarred from federal contract work. 

12. CONFLICT OF INTEREST
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No officer or employee of the local jurisdiction or its designees or agents, no member 
of the governing body, and no other public official of the locality during his/her tenure 
or for one year thereafter, shall have any interest, direct or indirect, in any contract or 
subcontract, or the proceeds thereof, for work to be performed. Further, the 
Subrecipient or Contractor shall cause to be incorporated in all subcontracts the 
language set forth in this paragraph prohibiting conflict of interest. 
 
No member of, or delegate to, Congress, or any Resident Commissioner, shall be 
admitted to any share or part of any contract or to any benefit that may arise therefrom, 
but this provision shall not be construed to extend to any contract if made with a 
corporation for its general benefit. 
 
13. DOMESTIC PREFERENCES FOR PROCUREMENTS 

Per 2 CFR 200.322, as appropriate and to the extent consistent with law, the 
subrecipient should, to the greatest extent practicable under a Federal award, provide 
a preference for the purchase, acquisition, or use of goods, products, or materials 
produced in the United States (including but not limited to iron, aluminum, steel, 
cement, and other manufactured products). The requirements of this section must be 
included in all subawards including all contracts and purchase orders for work or 
products under this award.  
 
For purposes of this section: (1) “Produced in the United States” means, for iron and 
steel products, that all manufacturing processes, from the initial melting stage through 
the application of coatings, occurred in the United States. (2) “Manufactured products” 
means items and construction materials composed in whole, or in part, of non-ferrous 
metals such as aluminum; plastics and polymer-based products such as polyvinyl 
chloride pipe; or aggregates such as concrete; glass, including optical fiber; and 
lumber. 

14. DAVIS-BACON AND RELATED LABOR STANDARD ACTS 

a. Davis Bacon Act: Subrecipient or Contractor shall comply with the Davis Bacon 
Act (40 U.S.C. §§ 31413148) and 29 CFR Subtitle A, Parts 1, 3 and 5, as 
applicable, to construction, alteration, and repair contracts over $2,000.00.  

 
b. AntiKickback Act of 1986: Subrecipient or Contractor shall ensure that all 

contracts comply with the AntiKickback Act of 1986 (41 U.S.C. §§ 5158) that 
prohibits attempted as well as completed "kickbacks," which include any money, 
fees, commission, credit, gift, gratuity, thing of value, or compensation of any 
kind.    

 
c. Contract Work Hours and Safety Standards Act of 1962: Subrecipient or 

Contractor shall ensure all contracts comply with the Contract Work Hours and 
Safety Standards Act of 1962 (40 U.S.C. § 3702) which requires that workers 
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receive overtime compensation at a rate of one and one-half (1-1/2) times their 
regular hourly wage after they have worked forty (40) hours in one week. 

d. For the purposes of this requirement "construction work" includes, but is not limited
to, rehabilitation, alteration, demolition, installation or repair done under contract
and paid for, in whole or in part, through this agreement or contract.  All
construction work shall be done through the use of a written contract with a
properly licensed building contractor incorporating these requirements (the
"construction contract").

e. Subrecipient or Contractor shall maintain documentation that demonstrates
compliance with hour and wage requirements of this part.  Such documentation
shall be made available to the County for review upon request.

15. SECTION 3 OF THE HOUSING AND URBAN DEVELOPMENT ACT OF 1968

The work to be performed under this contract may be subject to the requirements of 
Section 3 of the Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 
1701u (section 3), and implementing regulation at 24 CFR, Part 75.  The purpose of 
Section 3 is to ensure that employment and other economic opportunities generated 
by HUD assistance or HUD-assisted projects covered by Section 3, shall, to the 
greatest extent feasible, be directed to low- and very low-income persons, particularly 
persons who are recipients of HUD assistance for housing. 

The responsibilities outlined in 24 CFR Part 75.19 include: 

a. Implementing procedures designed to notify Section 3 workers about training and
employment opportunities generated by Section 3 covered assistance and Section
3 business concerns about contracting opportunities generated by Section 3
covered assistance.

b. Notifying potential Contractors for Section 3 covered projects of the requirements
of Part 75, Subpart C and incorporating the Section 3 clause set forth below in all
solicitations and contracts in excess of $100,000 as required at 24 CFR 75.27.

Section 3 Clause 

The work to be performed under this contract is subject to the requirements of 
Section 3 of the Housing and Urban Development Act of 1968, as amended, 
12 U.S.C. 1701u (Section 3). The purpose of Section 3 is to ensure that 
employment and other economic opportunities generated by HUD assistance 
or HUD-assisted projects covered by Section 3, shall, to the greatest extent 
feasible, be directed to low- and very low-income persons, particularly persons 
who are recipients of HUD assistance for housing.    
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The parties to this contract agree to comply with HUD's regulations in 24 CFR. 
Part 75, which implements Section 3. As evidenced by their execution of this 
contract, the parties to this contract certify that they are under no contractual or 
other impediment that would prevent them from complying with the Part 75 
regulations.    
  
The contractor agrees to send to each labor organization or representative of 
workers with which the contractor has a collective bargaining agreement or 
other understanding, if any, a notice advising the labor organization or workers' 
representative of the contractor's commitments under this Section 3 clause, 
and will post copies of the notice in conspicuous places at the work site where 
both employees and applicants for training and employment positions can see 
the notice. The notice shall describe the Section 3 preference, shall set forth 
minimum number and job titles subject to hire, availability of apprenticeship and 
training positions, the qualifications for each; the name and location of the 
person(s) taking applications for each of the positions; and the anticipated date 
the work shall begin.   
  
The contractor agrees to include this Section 3 clause in every subcontract 
subject to compliance with regulations in 24 CFR Part 75 and agrees to take 
appropriate action, as provided in an applicable provision of the subcontract or 
in this Section 3 clause, upon a finding that the subcontractor is in violation of 
the regulations in 24 CFR Part 75. The contractor will not subcontract with any 
subcontractor where the contractor has notice or knowledge that the 
subcontractor has been found in violation of the regulations in 24 CFR Part 
75.    
  
The contractor acknowledges that subrecipients, contractors, and 
subcontractors are required to meet the employment, training, and contraction 
requirements of 24 CFR 75.19, regardless of whether Section 3 language is 
included in recipient or subrecipient agreements, program regulatory 
agreements, or contracts.   
  
The contractor will certify that any vacant employment positions, including 
training positions, that are filled (1) after the contractor is selected but before 
the contract is executed, and (2) with persons other than those to whom the 
regulations of 24 CFR Part 75 require employment opportunities to be directed, 
were not filled to circumvent the contractor's obligations under 24 CFR Part 
75.    
  
Noncompliance with HUD's regulations in 24 CFR Part 75 may result in 
sanctions, termination of this contract for default, and debarment or suspension 
from future HUD assisted contracts.    
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The contractor agrees to submit, and shall require its subcontractors to submit 
to them, annual reports detailing the total number of labor hours worked on the 
Section 3 Project, the total number of labor hours worked by Section 3 Workers, 
and the total number of hours worked by Targeted Section 3 Workers, and any 
affirmative efforts made during the quarter to direct hiring efforts to low- and 
very low-income persons, particularly persons who are Section 3 workers and 
Targeted Section 3 workers.   

   
c. Facilitating the training and employment of Section 3 workers and the award of 

contracts to Section 3 business concerns by undertaking activities such as 
described in Section 75.25(b), as appropriate, to reach the goals set forth in 
Section 75.23 and in Federal Register Vol. 85, No. 189, page 60909, until 
superseded by HUD in a subsequent publication. As of September 29, 2020, the 
minimum Section 3 benchmark is twenty-five (25) percent or more of the total 
number of labor hours worked by all workers on a Section 3 project are Section 3 
workers; and five (5) percent or more of the total number of labor hours worked by 
all workers on a Section 3 project are Targeted Section 3 workers. 

 
d. Documenting actions taken to comply with the foregoing requirements, the results 

of those actions taken and impediments, if any. 
 

16. UNIFORM RELOCATION ASSISTANCE AND REAL PROPERTY 
ACQUISITION POLICIES ACT OF 1970, AS AMENDED (42 U.S.C. 4601 et 
seq.) – “URA” 

The Subrecipient understands that activities and projects it undertakes with CDBG–
DR funds may be subject to the URA at 49 CFR Part 24, section 104(d) of the HCDA 
(42 U.S.C. 5304(d)), and CDBG program requirements related to displacement, 
relocation, acquisition, and replacement of housing, except as modified by waivers 
and alternative requirements provided in Federal Register Notices 88 FR 3198 and 88 
FR 32046. In such Notices, HUD waived or provided alternative requirements for the 
purpose of promoting the availability of decent, safe, and sanitary housing with respect 
to the use of CDBG–DR funds allocated under the Consolidated Notice. 
 
Subrecipients are required to adopt the County’s Residential Anti-Displacement and 
Relocation Assistance Plan or establish separate optional relocation policies prior to 
undertaking any activity assisted with CDBG-DR funding which involves relocation. 
The written policy must be available to the public, describe the relocation assistance 
that the Subrecipient has elected to provide, and provide for equal relocation 
assistance within each class of displaced persons according to 24 CFR 570.606(d). 
 
In the event of displacement because of a federally funded award, Subrecipients must 
comply with the URA, for any household, regardless of income, which is involuntarily 
and permanently displaced, and to comply with Section 104(d). The County also 
provides notice to Subrecipients that any demolition or disposition of public housing is 
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subject to Section 18 of United States Housing Act of 1937, as amended, and 24 CFR 
Part 970. 

17. PROHIBITION ON CERTAIN TELECOMMUNICATIONS AND VIDEO
SURVEILLANCE SERVICES OR EQUIPMENT.

Per 2 CFR 200.216,  Recipients and subrecipients are prohibited from obligating or 
expending loan or grant funds to (1) Procure or obtain; (2) Extend or renew a contract 
to procure or obtain; or (3) Enter into a contract (or extend or renew a contract) to 
procure or obtain equipment, services, or systems that use covered 
telecommunications equipment or services as a substantial or essential component of 
any system, or as critical technology as part of any system.  

As described in Public Law 117–328, section 208, subsection (a), covered 
telecommunications equipment is telecommunications equipment produced by 
Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of 
such entities). Telecommunications or video surveillance equipment or services 
produced or provided by an entity that the Secretary of Defense, in consultation with 
the Director of the National Intelligence or the Director of the Federal Bureau of 
Investigation, reasonably believes to be an entity owned or controlled by, or otherwise 
connected to, the government of a covered foreign country, is prohibited.  

18. AGREEMENTS BETWEEN SUBRECIPIENTS AND CONTRACTORS

a. The Subrecipient shall not enter into any agreement, written or oral, with any
contractor or other party without the prior determination that the contractor or other
party is eligible to receive federal funds and is not listed on the Federal
Consolidated List of Debarred, Suspended, and Ineligible contractors.

The terms “other party” is defined as public or private nonprofit agencies or 
organizations and certain (limited) private for-profit entities who receive grant funds 
from a Subrecipient to undertake Approved Activities. 

b. An agreement between the Subrecipient and any contractor or other party shall
require:

1) Compliance with all State and Federal requirements described in this
Agreement including, without limitation, those that pertain to labor
standards, nondiscrimination, Americans with Disabilities Act, Equal
Employment Opportunity and Drug Free Workplace, and prevailing
wages.

2) Maintenance of at least the minimum State required Workers'
Compensation Insurance for those employees who will perform the
Approved Activities.
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3) Maintenance, as required by law, of unemployment insurance, 
disability insurance and liability insurance, which is reasonable to 
compensate any person, firm, or corporation, who may be injured or 
damaged by the contractor, or any subcontractor, in performing the 
Approved Activities. 

 
4) Compliance with the applicable Equal Opportunity Requirements 

described in Section 3 of this Exhibit. 
 

c. Contractors shall: 
 

1) Perform Activities in accordance with Federal, state, and local 
regulations, as applicable. 

 
19. RIGHTS TO INVENTIONS MADE UNDER A CONTRACT OR AGREEMENT 

If a Federal award meets the definition of “funding agreement” under 37 CFR 401.2(a) 
and the Subrecipient or Contractor wishes to enter into a contract with a small 
business firm or nonprofit organization regarding the substitution of parties, 
assignment, or performance, the Subrecipient or Contractor must comply with 
requirements of 37 CFR Part 401, “Rights to Inventions Made by Nonprofit 
Organizations and Small Business Firms Under Government Grants, Contracts and 
Cooperative Agreements,“ and any implementing regulation issued by the awarding 
agency. 

 
20. PATENTS 

a. The Subrecipient or Contractor shall hold and save the Owner and its officers, 
agents, servants, and employees harmless from liability of any nature or kind, 
including cost and expenses for, or on account of any patented or unpatented 
invention, process, article, or appliance manufactured or used in the performance 
of the contract including its use by the Owner, unless otherwise specifically 
stipulated in the Contract Document. 

 
b. License or Royalty Fees:  License and/or Royalty Fees for the use of a process 

which is authorized by the Owner of the project must be reasonable, and paid to 
the holder of the patent, or his authorized license, direct by the Owner and not by 
or through the Subrecipient or Contractor. 

 
c. If the Subrecipient or Contractor uses any design device or materials covered by 

letters, patents or copyrights, he shall provide for such use by suitable agreement 
with the owner of such patented or copyrighted design device or material.  It is 
mutually agreed and understood that without exception the contract prices shall 
include all royalties or costs arising from the use of such design, device, or 
materials, in any way involved in the work. The Subrecipient or Contractor and/or 
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his Sureties shall indemnify and save harmless the Owner of the project from any 
and all claims for infringement by reason of the use of such patented or copy-
righted design, device, materials, or any trademark or copy-right in connection with 
work agreed to be performed under this contract, and shall indemnify the Owner 
for any cost, expense, or damage which it may be obliged to pay by reason of such 
infringement at any time during the prosecution of the work or after completion of 
the work. 

 
21. COPYRIGHT 

No materials, to include but not limited to reports, maps, or documents produced as a 
result of this contract, in whole or in part, shall be available to the Subrecipient or 
Contractor for copyright purposes.  Any such materials produced as a result of this 
contract that might be subject to copyright shall be the property of the Owner and all 
such rights shall belong to the Owner. 

 
22. DRUG-FREE WORKPLACE ACT OF 1988 

a. Publish and give a policy statement to all covered employees informing them that 
the unlawful manufacture, distribution, dispensation, possession, or use of a 
controlled substance is prohibited in the covered workplace and specifying the 
actions that will be taken against employees who violate the policy. 

 
b. Establish a drug-free awareness program to make employees aware of a) the 

dangers of drug abuse in the workplace; b) the policy of maintaining a drug-free 
workplace; c) any available drug counseling, rehabilitation, and employee 
assistance programs; and d) the penalties that may be imposed upon employees 
for drug abuse violations. 

 
c. Notify employees that as a condition of employment on a Federal contract or grant, 

the employee must a) abide by the terms of the policy statement; and b) notify the 
employer, within 5 calendar days, if he or she is convicted of a criminal drug 
violation in the workplace. 

 
d. Notify the contracting or granting agency within 10 days after receiving notice that 

a covered employee has been convicted of a criminal drug violation in the 
workplace. 

 
e. Impose a penalty on or require satisfactory participation in a drug abuse assistance 

or rehabilitation program by any employee who is convicted of a reportable 
workplace drug conviction. 

 
f. Make an ongoing, good faith effort to maintain a drug-free workplace by meeting 

the requirements of the act. 
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23. EMPLOYMENT ELIGIBILITY VERIFICATION SYSTEM (E-VERIFY)

Subrecipients must certify that they will verify employment eligibility of all new 
employees hired during the Agreement term through the U.S. Department of 
Homeland Security’s E-Verify system.  

Section 448.095, F.S., requires the following: 
1. Every public employer, contractor, and subcontractor shall register with

and use the E- Verify system to verify the work authorization of all newly
hired employees. A public employer, contractor, or subcontractor may
not enter into a contract unless each party to the contract registers with
and uses the E-Verify system.

2. A private employer shall, after making an offer of employment which has
been accepted by a person, verify such person's employment eligibility.
A private employer is not required to verify the employment eligibility of
a continuing employee hired before January 1, 2021. However, if a
person is a contract employee retained by a private employer, the
private employer must verify the employee's employment eligibility upon
the renewal or extension of his or her contract

a. E-Verify is an Internet-based system that allows an employer, using information
reported on an employee's Form l-9, Employment Eligibility Verification, to
determine the eligibility of all new employees hired to work in the United States.
There is no charge to the employer to use E-Verify. The Department of Homeland
Security's E-Verify system can be found at: https://www.e-verify.gov/.

b. If the subrecipient or its contractors, consultants, or subrecipients, does not use E-
Verify, they shall enroll in the E-Verify system prior to hiring any new employee or
retaining any contract employee after the Effective Date of the Subrecipient
Agreement.

24. SPECIAL CONDITIONS PERTAINING TO HAZARDS, SAFETY STANDARDS,
AND ACCIDENT PREVENTION

a. Use of Explosives: When the use of explosives is necessary for the prosecution of
the work, the contractor shall observe all local, state, and Federal laws in
purchasing and handling explosives. The contractor shall take all necessary
precautions to protect completed work, neighboring property, water lines, or other
underground structures. Where there is danger to structures or property from
blasting, the charges shall be reduced, and the material shall be covered with
suitable timber, steel, or rope mats.

b. The contractor shall notify all owners of public utility property of intention to use
explosives at least 8 hours before blasting is done close to such property. Any
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supervision or direction of use of explosives by the engineer does not in any way 
reduce the responsibility of the contractor or his Surety for damages that may be 
caused by such use. 

c. Danger Signals and Safety Devices: The contractor shall make all necessary
precautions to guard against damages to property and injury to persons. The
contractor shall put up and maintain in good condition, sufficient red or warning
lights at night, suitable barricades, and other devices necessary to protect the
public.

d. Protection of Lives and Health:  The contractor shall exercise proper precautions
at all times for the protection of persons and property and shall be responsible for
all damages to persons or property, either on or off the worksite, which occur as a
result of prosecution of the work. The safety provisions of applicable laws and
building and construction codes, in addition to specific safety and health
regulations described by Chapter XIII, Bureau of Labor Standards, Department of
Labor, Part 1518, Safety and Health Regulations for Construction, as outlined in
the Federal Register, Volume 36, No. 75, Saturday, April 17, 1971, Title 29 -
LABOR, shall be observed and the contractor shall take, or cause to be taken,,
such additional safety and health measures as the Developer may determine to be
reasonably necessary.

25. PROHIBITION AGAINST PAYMENTS OF BONUS OR COMMISSION

The assistance provided under this Agreement shall not be used in the payment of 
any bonus or commission for the purpose of: 

a. Obtaining the County's approval of the Application for such assistance; or,

b. Any other approval or concurrence of the County required under this
Agreement, Title I of the Housing and Community Development Act of 1974,
or State regulations with respect thereto; provided, however, that
reasonable fees for bona fide technical, consultant, managerial or other
such services, other than actual solicitation, are not hereby prohibited if
otherwise eligible as program costs.

26. CONFIDENTIAL FINDINGS

All of the reports, information, data, etc., prepared or assembled by the Subrecipient 
or Contractor under any Agreement are confidential, and the Subrecipient or 
Contractor agrees that they shall not be made available to any individual or 
organization without prior written approval of the Owner. 

27. ACCESS TO RECORDS – MAINTENANCE OF RECORDS

Lee County, the Department of Housing and Urban Development, the Comptroller
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General of the United States, or any of their duly authorized representatives, shall 
have access to any books, documents, papers, and records of the Subrecipient or 
Contractor which are directly pertinent to this specific contract, for the purpose of 
audits, examinations, and making excerpts and transcriptions. All records connected 
with any contract will be maintained in a central location by the unit of local government 
and will be maintained for a period of five (5) years from the official date of the County’s 
final closeout of the grant. 

28. INSPECTION

The authorized representative and agents of Lee County and the Department of 
Housing and Urban Development shall be permitted to inspect all work, materials, 
payrolls, records of personnel, invoices of materials, and other relevant data and 
records. 

29. PROVISIONS REQUIRED BY LAW DEEMED INSERTED

Each and every provision of law and clause required by law to be inserted in any 
contract shall be deemed to be inserted herein and the contract shall be read and 
enforced as though it were included herein, and if through mistake or otherwise any 
such provision is not inserted, or is not correctly inserted, then upon the application of 
either party the contract shall forthwith be physically amended to make such insertion 
or correction. 

BY: 
Signature Date 

Name (print) 
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EXHIBIT I 

CDBG-DR SPECIAL TERMS AND CONDITIONS 

This Exhibit to the Community Development Block Grant Disaster Recovery (“CDBG-DR”) 
Program Subrecipient Agreement contains special conditions for use with procured contracts and 
subrecipient agreements that are funded in whole or in part by the U.S. Department of Housing 
and Urban Development (“HUD”) under Title I of the Housing and Community Development Act 
of 1974 (Pub. L. 93-383) as amended. 

This Exhibit shall be included as part of the terms of the agreement for all procured contracts and 
subrecipient agreements funded fully or in part by the CDBG-DR Program by Lee County and the 
selected contractor or subrecipient. 

1. INITIAL RISK ASSESSMENT

The Subrecipient has provided, or will provide, the County with information about the
Subrecipient’s experience, processes, policies, and procedures related to the management of
Federal funding by the Subrecipient. These submissions, in addition to discussions with the
Subrecipient, have been used by the county to assess the risk of noncompliance and capacity
to compliantly execute the required activities for which the Agreement is made.

Should there be substantive changes to the organization, key personnel, methods, capacity,
policies, or processes of the Subrecipient that impact the implementation of this Agreement,
the Subrecipient shall notify the County of said changes within 30 days of those changes.

The Subrecipient agrees to provide documents and information to the County, within 30 days
of such a request made by the County, to facilitate its due diligence review as required by
Federal Register Notice 88 FR 32046. Subrecipient further agrees to comply with the
requirements, requests, and results of the County’s due diligence and maintain the capacity
to carry out disaster recovery activities in a timely and compliant manner at all times during
the term hereof.

2. RISK ASSESSMENT

During the term of this Agreement, the Subrecipient agrees to provide documents and
information, within 30 days of such a request made by the County, to facilitate the County’s
Subrecipient risk assessment process. The Subrecipient further agrees to comply with the
requirements, requests, and results of the County’s risk assessment, including participation
in Subrecipient monitoring events.

3. SPECIAL CONDITIONS

Pursuant to Exhibit A, Scope of Work, and the Risk Assessment Sections, as referenced
above, Subrecipient agrees to adhere to the following Special Conditions:
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A. ENVIRONMENTAL REVIEW SPECIAL CONDITION  
The environmental review for this project is currently classified as “Exempt” under 24 
CFR §58.34. However, upon the completion of 30% design, the Subrecipient must 
initiate the process for an Environmental Assessment (EA) pursuant to 24 CFR Part 
58. 

The Subrecipient shall adhere to the following requirements upon reaching 30% 
design completion: 

1. Notification to the County: The Subrecipient must notify their Grant 
Manager and Lee County in writing via email or a VistaTRAK note that the 
project has reached 30% design completion. 

2. Submission of Designs: The Subrecipient must upload the 30% design 
documents to VistaTRAK for County review. 

3. Restriction on Activities: The Subrecipient must not execute any 
construction contracts, commit funds, or undertake any choice-limiting actions 
as defined in 24 CFR §58.22, until an Authority to Use Grant Funds (AUGF) 
has been issued by HUD. 

4. Coordination with Lee County: The Subrecipient must coordinate closely 
with Lee County to ensure compliance with all applicable federal, state, and 
local environmental review requirements. 

Failure to comply with these conditions may result in noncompliance findings and 
the withholding of reimbursement for project expenses until compliance is 
achieved and documented. 
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EXHIBIT J 
 

SUBRECIPIENT STAFF ORGANIZATION 
 

LEE COUNTY DEPARTMENT OF TRANSPORTATION 
 
The Subrecipient must complete the following information, as applicable, as an extension of the 
requirements outlined within SECTION XIX. NOTICES of the Agreement. The Subrecipient is not 
required to hire or create the following positions or titles but should assign the following roles to 
staff members who will serve as a primary point of contact for relevant responsibilities associated 
with that role. 
 
Some projects or activities will not require a contact for all roles identified below.  In addition, 
individual staff members may perform multiple roles. The Subrecipient will complete the contact 
information for those roles which are applicable for successful completion of this project/activity 
and denote where a specific member is performing multiple roles. If certain roles are not 
applicable for implementation of this project/activity, please denote “Not Applicable” under the 
Contact Information for each role. 
 
The Subrecipient is responsible for providing an updated version of this Exhibit as contact 
information changes or updates are made to personnel which impact the roles and 
responsibilities. Descriptions of each role are outlined below.  
 
 
Section 1: Subrecipient Contract Administrator 
 

1. Description  
 
The Subrecipient Contract Administrator (must be a Subrecipient employee) is identified 
in SECTION XIX. NOTICES of the Agreement. Unless otherwise directed by the County, 
any notice, report, or other communication required by the Agreement shall be directed 
via the County’s approved system or written to the Subrecipient’s Contract Administrator 
at the contact information identified in SECTION XIX. NOTICES of the Agreement. 
 

2. Contact Information 
 

Name: Eileen Webster 
Title: DOT Operations Manager 
Agency: Lee County Transportation 
Address: 1500 Monroe Street, 3rd Floor, Fort Myers, FL 33901 
Telephone: (239) 533-8507 
Email: Ewebster@leegov.com 

 
Section 2: Project Manager 
 

3. Description  
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The Subrecipient staff member who will serve as the primary contact and decision-maker 
for the project’s implementation. This staff member is responsible for ensuring the project 
reaches established milestones and deadlines for completion, oversees all elements of 
project completion (e.g., procurement actions, reconciliations, contract management, 
administration), and is considered the administrator to ensure general and overall 
compliance of the project/activity with the CDBG-DR grant. 

4. Contact Information

Name: Avelino Cancel 
Title: Senior Engineer 
Agency: Lee County Transporation 
Address: 1500 Monroe Street, 3rd Floor, Fort Myers, FL 33901 
Telephone: (239) 533-9416 
Email: ACancel@leegov.com 

Section 3: Section 3, Davis Bacon and Labor Standards Coordinator 

1. Description

The Subrecipient staff member who will serve as the contact and subject matter expert for
ensuring the project’s compliance with Section 3 and Davis-Bacon and Related Acts
(DBRA) labor standards. This staff member is responsible for actions such as providing
guidance to (including conducting monitoring and oversight of) contractors and vendors
on Section 3 and labor compliance requirements. This includes, but is not limited to,
overseeing Section 3 goals reporting by contractors and vendors, conducting employee
interviews, reviewing certified labor payrolls, and completing Section 3 and labor
compliance reports for submission of performance data to the County. The Coordinator
would likely be responsible for ensuring proper recordkeeping of such files to provide
access to records by the County or other parties, as described in the Agreement, in
support of monitoring, audits, and inspections. If this role is handled by a consultant or
other personnel who is not a part of the Subrecipient’s staff, please also note a
Subrecipient staff member who is responsible for overseeing the acceptable completion
of duties by personnel for this role.

2. Contact Information

Name: Raphaela Morais-Peroba 
Title: Grants Analyst 
Agency: Strategic Resources and Government Affairs 
Address: 1500 Monroe Street, Fourth Floor, Fort Myers, FL 39901 
Telephone: (239) 533-8782 
Email: rperoba@leegov.com 

Section 4: Section 504 Coordinator 
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1. Description

The Subrecipient staff member who will serve as the contact and subject matter expert for
ensuring the project’s compliance with Section 504, the Americans with Disabilities Act of
1990 (“ADA”) and ensuring meaningful access to persons who are Limited English
Proficiency (LEP). This staff member is responsible for actions which include, but are not
limited to, conducting a Section 504 evaluation or self-assessment of Subrecipient
facilities, detailing and tracking complaints or grievances on potential Section 504 or Civil
Rights violations, and developing and maintaining Language Access Plans (LAPs) for LEP
individuals, as applicable. The Coordinator would likely be responsible for ensuring proper
recordkeeping of files to provide access to records by the County or other parties, as
described in the Agreement, in support of monitoring, audits, and inspections. If this role
is handled by a consultant or other personnel who is not a part of the Subrecipient’s staff,
please also note a Subrecipient staff member who is responsible for overseeing the
acceptable completion of duties by personnel for this role.

2. Contact Information

Name: Raphaela Morais-Peroba 
Title: Grants Analyst 
Agency: Strategic Resources and Government Affairs 
Address: 1500 Monroe Street, Fourth Floor, Fort Myers, FL 39901 
Telephone: (239) 533-8782 
Email: rperoba@leegov.com 

Section 5: Fair Housing Coordinator 

1. Description

The Subrecipient staff member who will serve as the contact and subject matter expert for
ensuring the project’s compliance with Fair Housing requirements as outlined within the
Agreement and Exhibits. This staff member is responsible for actions which affirmatively
promote fair housing, which may include, but are not limited to, conducting, overseeing,
and documenting fair housing activities, conducting affordable housing reports, and
detailing and tracking complaints or grievances on potential Fair Housing violations, as
applicable. The Coordinator would likely be responsible for ensuring proper recordkeeping
of such files to provide access to records by the County or other parties, as described in
the Agreement, in support of monitoring, audits, and inspections. If this role is handled by
a consultant or other personnel who is not a part of the Subrecipient’s staff, please also
note a Subrecipient staff member who is responsible for overseeing the acceptable
completion of duties by personnel for this role.

2. Contact Information

Name: Raphaela Morais-Peroba 
Title: Grants Analyst 
Agency: Strategic Resources and Government Affairs 
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Address: 1500 Monroe Street, Fourth Floor, Fort Myers, FL 33901 
Telephone: (239) 533-8782 
Email: rperoba@leegov.com 

Section 6: Financial Manager 

1. Description

The Subrecipient staff member who will serve as the primary contact and subject matter
expert for all financial management duties associated with the project. This staff member
is most likely responsible for overseeing accounting actions such as accounts receivable,
accounts payable, project budget setup, or encumbering the CDBG-DR dollars within the
Subrecipient’s financial management system and/or fiscal year (FY) obligations of CDBG-
DR dollars to the project/activity governed by this Agreement. Tasks of the Financial
Manager may include, but are not limited to, approving project invoices, overseeing
monthly account reconciliations, creating or approving annual budgets for expending
CDBG-DR dollars under this project/activity, and being responsible for walking through
accounting procedures for County staff. The Financial Manager would likely be
responsible for ensuring proper recordkeeping of such financial and accounting records
for access by the County or other parties, as described in the Agreement, in support of
monitoring, audits, and inspections. Given the segregation of duties for financial and
accounting staff, the Financial Manager may also supervise or oversee multiple
accounting clerks, financial analysts, or other financial staff who perform duties described
above.

2. Contact Information

Name: Eileen Webster 
Title: DOT Operations Manager 
Agency: Lee County Transportation 
Address: 1500 Monroe Street, 3rd Floor, Fort Myers, FL 33901 
Telephone: (239) 533-8507 
Email: Ewebster@leegov.com 

Section 7: Certification of Time Allocation 

Are there any staff who are working on both CDBG-DR and non CDBG-DR programs? YES/NO 
NO 
If so how many, and list names:  
N/A 
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EXHIBIT K 

CDBG-DR PROGRAM SUBROGATION AGREEMENT 

This Subrogation and Assignment Agreement ("Agreement") is made and entered into by and 
between LEE COUNTY DEPARTMENT OF TRANSPORTATION (hereinafter referred to as 
"Subrecipient") and Lee County (hereinafter referred to as “County”). 

In consideration of the Subrecipient's receipt of funds or the commitment by the County to 
evaluate the Subrecipient's Choose an item. for the receipt of funds (collectively, the "Subrecipient 
Award") under the Community Development Block Grant – Disaster Recovery Program (the 
"CDBG-DR Program") administered by the County, the Subrecipient hereby assigns to the County 
all of the Subrecipient's future rights to reimbursement and all payments received from any grant, 
subsidized loan, lawsuit, or insurance policies of any type or coverage, or under any 
reimbursement or relief program related to or administered by the Federal Emergency 
Management Agency ("FEMA”) or the Small Business Administration ("SBA") (singularly, a 
"Disaster Program" and collectively, the "Disaster Programs"), that was the basis of the calculation 
of the Subrecipient Award paid or to be paid to the Subrecipient under the CDBG-DR Program 
and that are determined at the sole discretion of the County to be a duplication of benefit ("DOB”), 
as provided in this Agreement. 

The proceeds or payments referred to in the preceding paragraph, whether they are from 
insurance, FEMA, or the SBA, or any other source, and whether or not such amounts are a DOB, 
shall be referred to herein as "Proceeds," and any Proceeds that are a DOB shall be referred to 
herein as "DOB Proceeds." 

The Subrecipient agrees to notify the County within five (5) business days of any additional or 
new payments, loans, grants, or awards by HUD, FEMA, SBA, the State of Florida, or any other 
entity not specifically disclosed in this Agreement. Further, the Subrecipient understands and 
acknowledges the County’s right and responsibility to enforce this requirement by recapturing all 
or a portion of the CDBG-DR Subrecipient Award if the Proceeds received are determined to be 
DOB Proceeds within this CDBG-DR Program activity. The Subrecipient will be required to pay 
back the received CDBG-DR Subrecipient Award, which was found to be DOB Proceeds, within 
30 days of receipt of the identified duplicative payment. The amount of DOB determined to be 
paid to the County shall not exceed the Subrecipient Award amount received by the Subrecipient 
from the CDBG-DR Program. 

The Subrecipient agrees to assist and cooperate with the County to pursue any of the claims the 
Subrecipient has against insurers for reimbursement of DOB Proceeds under any such policies. 
The Subrecipient's assistance and cooperation shall include, but not be limited to, allowing suit to 
be brought under the Subrecipient's name(s) and providing any additional documentation with 
respect to such consent, giving depositions, providing documents, producing records and other 
evidence, testifying at trial, and any other form of assistance and cooperation reasonably 
requested by the County. The Subrecipient further agrees to assist and cooperate in the 
attainment and collection of any DOB Proceeds that the Subrecipient would be entitled to under 
any applicable Disaster Program. 
If requested by the County, the Subrecipient agrees to execute such further and additional 
documents and instruments as may be requested to further and better assign to the County, to 
the extent of the Subrecipient Award paid to the Subrecipient under the CDBG-DR Program, the 
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policies, any amounts received under the CDBG-DR Program that are DOB Proceeds, and/or any 
right thereunder, and to take, or cause to be taken, all actions and to do, or cause to be done, all 
things requested by the County to consummate and make effective for the purposes of this 
Agreement. 

The Subrecipient explicitly allows the County to request of any company with which the 
Subrecipient held insurance policies, FEMA, SBA, or any other entity from which the Subrecipient 
has applied for or is receiving Proceeds, any non-public or confidential information determined to 
be reasonably necessary by the County to monitor and enforce its interest in the rights assigned 
to it under this Agreement and give the Subrecipient's consent to such company(ies) to release 
all information to the County.  

If the Subrecipient (or any lender to which DOB Proceeds are payable to such lender, to the extent 
permitted by superior loan documents) hereafter receives any DOB Proceeds, the Subrecipient 
agrees to promptly pay such amounts to the County, if Subrecipient received a Subrecipient 
Award under the CDBG-DR Program in an amount greater than the amount the Subrecipient 
would have received if such DOB Proceeds had been considered in the calculation of the 
Subrecipient's award. 

In the event that the Subrecipient receives or is scheduled to receive any subsequent Proceeds, 
the Subrecipient shall notify the County in the manner above of such subsequent Proceeds. The 
County will determine the amount, if any, of the subsequent Proceeds that are DOB Proceeds 
("Subsequent DOB Proceeds"). Subsequent Proceeds in excess of the determined Subsequent 
DOB Proceeds shall not be requested from the Subrecipient to provide to the County. Subsequent 
DOB Proceeds shall be remitted to the County as follows: 

1. If the Subrecipient has received full payment of the Subrecipient Award, any Subsequent
DOB Proceeds shall be remitted to the County.

2. If the Subrecipient has received no payment of the Subrecipient Award, any determined
Subsequent DOB Proceeds shall be used by the County to reduce payments and the
agreed-upon amount of the Subrecipient Award to the Subrecipient, and all Subsequent
DOB Proceeds shall be retained by the Subrecipient for use on the CDBG-DR Program
activity.

3. If the Subrecipient has received a portion of the Subrecipient Award, any Subsequent
DOB Proceeds shall be used, retained, and/or disbursed in the following order: (A)
Subsequent DOB Proceeds shall first be used to reduce the remaining payments or
agreed-upon amount of the Subrecipient Award, and Subsequent DOB Proceeds in such
amount shall be retained by the Subrecipient for use on the CDBG-DR Program activity;
and (B) any remaining Subsequent DOB Proceeds shall be remitted to the County.

4. If the County makes the determination that the Subrecipient does not qualify to participate
in the CDBG-DR Program or the Subrecipient determines not to participate in the CDBG-
DR Program, the Subsequent DOB Proceeds shall be returned to the Subrecipient, less
any portion of the Subrecipient Award amount paid to the Subrecipient and which needs
to be remitted to the County, and this Agreement shall terminate.

Once the County has recovered an amount equal to the Subrecipient Award paid to the 
Subrecipient, the County will reassign to the Subrecipient any right assigned to the County 
pursuant to this Agreement. 
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The Subrecipient represents that all statements and representations made by the Subrecipient 
regarding Proceeds received by the Subrecipient shall be true and correct as of the date of the 
signing of this Agreement. 

Warning: Any person who intentionally or knowingly makes a false claim or statement to HUD 
may be subject to civil or criminal penalties under 18 U.S.C. 287, 1001 and 31 C.S.C. 3729. 

The person executing this Agreement on behalf of the Subrecipient hereby represents that he/she 
has received, read, and understands this notice of penalties for making a false claim or statement 
regarding Proceeds received by the Subrecipient. 

ln any proceeding to enforce this Agreement, the County shall be entitled to recover all costs of 
enforcement, including actual attorney's fees. 

LEE COUNTY DEPARTMENT OF 
TRANSPORTATION 

By: ________________________________ 

Signature: ___________________________ 

Title: _______________________________ 

Date: _______________________________ 

LEE COUNTY 

By: _________________________________ 

Signature: ___________________________ 

Title: ________________________________ 

Date:________________________________ 
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